

BOROUGH OF SAYRE
110 WEST PACKER AVENUE • SAYRE, PA 18840
TELEPHONE: 570.888.7739 FAX: 570.888.6598
www.sayreborough.org

TO:
Classified Department

FROM:
David M. Jarrett, Borough Manager

COMPANY:
The Morning Times

DATE:
MARCH 27, 2025

RE: 2025 PAVING PROJECT
ADVERTISEMENT FOR BIDS

NOTICE TO BIDDERS

Sealed proposals will be received by the Borough of Sayre, Bradford County, PA., at 110 West Packer Ave. Sayre, PA 18840 until 4:00 pm, on April 16, 2025 to be opened on April 17, 2025 at approximately 4:05 pm in the second floor meeting room in the Sayre Borough Hall, 110 West Packer Avenue, Sayre, Pennsylvania 18840.

Roadway Paving Contract: Sayre Borough will be receiving base and alternate bids for the following: Approx. 13,842 SY of milling existing asphalt surfaces, furnish and placing approx. 3,075 ton of 25mm Asphalt Base, and approx. 1,173 ton of 9.5mm Asphalt Wearing Course.

Bid Bond in the amount of 10% of the contract is required of all bidders for each contract.

Performance bond and payment bond in the amount of 100% of the contract, as well as proof of worker's compensation insurance will be required within 20 days of receiving notice of being awarded the bid to each contract.

All work and material must meet current Pennsylvania Department of Transportation Specifications Form 408 and its Supplements. Proposals must be upon the forms furnished by the Municipality. The Municipality reserves the right to reject any or all proposals. Pennsylvania Prevailing Wages are applicable to this project.

David Jarrett
Borough Manager
Borough of Sayre

Publish: March 29, 2025
April 3, 2025



PROPOSAL & CONTRACT (WHEN EXECUTED)

(THIS PROPOSAL INCLUDES INSTRUCTIONS TO BIDDERS)

A. DEPOSIT OF PROPOSALS.

All envelopes containing Bid proposals shall be clearly marked "Paving Project" proposals for letting 04/16/2025 Date

Sealed Proposals will be received on or before 4:00 PM on the above letting date Time

Bids will be opened and read at approximately 4:05 PM, on the above letting date. Time

*Bid will be awarded by Borough Council At 5:30 meeting on April 23, 2025

Sayre Borough Municipality Name and Type

David Jarrett Secretary

110 West Packer Ave Address

Sayre, PA 18840 Proposals must be mailed or otherwise delivered to the above address.

1. The contractor proposes to furnish and deliver all materials (including Form CS-4171, CERTIFICATE OF COMPLIANCE and/ or TR-465 DAILY ASPHALT MIXTURE CERTIFICATION) and to do and perform all work on the following project as more specifically set forth in the Schedule of Prices (Attachment), in accordance with drawings and specifications on file at N/A and special requirements contained herein and/ or attached hereto and current PennDOT Specifications (Publication 408), except (a) bidders need not be prequalified by PennDOT (Sec.102.01), and (b) Volumetric testing of Asphalt paving materials is not required (Sec. 413).

2. If designated as the successful bidder, the contractor will begin work on the date specified in the notice to proceed. Or as otherwise provided in the special requirements, and will complete all work on or before Aug 23, 2025. If all work is not completed on time, liquidated damages will be assessed at the rate of \$ 1845.00 per additional working day.

3. Accompanying this proposal is a certified check or bid Bond in the amount of 10% of Bid made payable to the municipality as a proposal guarantee which, it is understood, will be forfeited in case the contractor fails to comply with the requirement of the proposal.

4. Performance and Payment Bonds in the amount of 100% and proof of Worker's Compensation insurance must be supplied within 20 day of receipt of bid award to the Municipality.

B. PROPOSAL OF: Name of Contractor

Address

CONTRACTOR'S CERTIFICATION

It is hereby certified as follows:

- 1. The only person(s) interested in this proposal as principal(s) is (are):
2. None of the above persons are employees of the municipality.
3. This proposal is made without collusion with any other person, firm, or corporation.
4. All plans and specifications referred to above and the site of the work have been examined by the contractor. The contractor understands that the quantities indicated herein are approximate and are subject to change as may be required; and that all work is payable on the basis of the unit prices listed on the Schedule of Prices (Attachment 1).

5. The contractor will comply with all requirements of the laws and implementing regulations of the Commonwealth of Pennsylvania and the United States relating to human relations, equal opportunity and non-discrimination in employment, and will pay to workmen employed in the performance of the contract the wages to which they may be entitled.

6. The contractor will provide the municipality with a performance bond, conditioned upon the faithful performance of the contractor in accordance with the plans, specifications and conditions thereof, and a payment bond conditioned on the prompt payment of all material furnished and labor supplied or performed in the prosecution of the work, in accordance with the Public Work's Contractors' Bond Law of 1967; and an affidavit accepting the provisions of the Workmen's Compensation Act of 1915, as amended.


7. "The parties agree that the relationship between the Contractor and the Municipality is one of independent contractor and not the employer/employee and that the individual employees of the Contractor who will be performing the work pursuant to this contract are not employees of the Municipality. Contractor hereby certifies, represents and warrants to the Municipality that all persons performing any aspect of the work pursuant to this Contract who are required to have commercial driver's license are subject to a program for drug and alcohol testing in accordance with the Omnibus Transportation Employee Testing Act of 1991 and the federal regulations adopted pursuant thereto."

Contractor

WITNESSED OR ATTESTED BY:

BY: _____
Title Date

Title Date



TO BE EXECUTED ONLY IN THE EVENT THE ABOVE PROPOSAL IS ACCEPTED


ACCEPTED ON: _____
Date

Municipality

ATTESTED BY:

Title

BY: _____
Title



Title

Title

ATTACHMENT # 1

LOCATION OF WORK: Sayre Borough, Bradford County

BASE BID

| STREET / ROAD NAME | L(ft) | W(ft) | D(in) | TYPE OF WORK | UNITS | QUANTITY |
|---|-------|-------|-------|--------------------------------------|-------|----------|
| <u>W.Lockhart St</u> Hospital Place to Brock St | 705 | 35 | 5.5 | Milling Existing Surface, 5.5" Depth | SY | 2742 |
| | 705 | 35 | 4 | 25mm Asphalt Base Course | Ton | 659 |
| | 705 | 35 | 1.5 | 9.5mm Asphalt Wearing Course | Ton | 247 |
| <u>W.Lockhart St</u> Brock St to N.Hopkins St | 358 | 35 | 5.5 | Milling Existing Surface, 5.5" Depth | SY | 1393 |
| | 358 | 35 | 4 | 25mm Asphalt Base Course | Ton | 335 |
| | 358 | 35 | 1.5 | 9.5mm Asphalt Wearing Course | Ton | 126 |
| <u>Cedar Street</u> 107 Cedar St to Beech Terrace | 596 | 18.5 | 5.5 | Milling Existing Surface, 5.5" Depth | SY | 1226 |
| | 596 | 18.5 | 4 | 25mm Asphalt Base Course | Ton | 295 |
| | 596 | 18.5 | 1.5 | 9.5mm Asphalt Wearing Course | Ton | 111 |
| <u>N.Lehigh Ave</u> Bradford St to 250' South | 250 | 11 | 5.5 | Milling Existing Surface, 5.5" Depth | SY | 306 |
| | 250 | 11 | 4 | 25mm Asphalt Base Course | Ton | 74 |
| | 250 | 11 | 1.5 | 9.5mm Asphalt Wearing Course | Ton | 28 |
| <u>Mohawk St</u> Cedar St Larch Road | 447 | 25 | 5.5 | Milling Existing Surface, 5.5" Depth | SY | 1242 |
| | 447 | 25 | 4 | 25mm Asphalt Base Course | Ton | 299 |
| | 447 | 25 | 1.5 | 9.5mm Asphalt Wearing Course | Ton | 112 |
| <u>Mohawk St</u> Larch Rd to Hemlock Road | 392 | 25 | 5.5 | Milling Existing Surface, 5.5" Depth | SY | 1089 |
| | 392 | 25 | 4 | 25mm Asphalt Base Course | Ton | 262 |
| | 392 | 25 | 1.5 | 9.5mm Asphalt Wearing Course | Ton | 99 |
| <u>Poplar St</u> Lynch St to Cypress St | 423 | 18 | 5.5 | Milling Existing Surface, 5.5" Depth | SY | 846 |
| | 423 | 18 | 4 | 25mm Asphalt Base Course | Ton | 204 |
| | 423 | 18 | 1.5 | 9.5mm Asphalt Wearing Course | Ton | 77 |

ATTACHMENT #1

Continued

BASE BID CONTINUED

| STREET / ROAD NAME | L(ft) | W(ft) | D(in) | TYPE OF WORK | UNITS | QUANTITY |
|--|-------|-------|-------|--------------------------------------|-------|----------|
| <u>Frank St</u> Sunset St to Fordham St | 264 | 20 | 5.5 | Milling Existing Surface, 5.5" Depth | SY | 587 |
| | 264 | 20 | 4 | 25mm Asphalt Base Course | Ton | 141 |
| | 264 | 20 | 1.5 | 9.5mm Asphalt Wearing Course | Ton | 53 |
| <u>Harris St</u> Peck St to Frank St | 212 | 10.6 | 5.5 | Milling Existing Surface, 5.5" Depth | SY | 250 |
| | 212 | 10.6 | 4 | 25mm Asphalt Base Course | Ton | 60 |
| | 212 | 10.6 | 1.5 | 9.5mm Asphalt Wearing Course | Ton | 23 |
| <u>Hemlock Road</u> 117 Hemlock Rd to 350' SB | 350 | 22 | 5.5 | Milling Existing Surface, 5.5" Depth | SY | 856 |
| | 350 | 22 | 4 | 25mm Asphalt Base Course | Ton | 206 |
| | 350 | 22 | 1.5 | 9.5mm Asphalt Wearing Course | Ton | 78 |

ATTACHMENT #1

Continued

ALTERNATE BID #1

| STREET / ROAD NAME | L(ft) | W(ft) | D(in) | TYPE OF WORK | UNITS | QUANTITY |
|---|-------|-------|-------|------------------------------------|-------|----------|
| <u>Johnson St</u> Summit St to Linden St | 303 | 17.5 | 4 | Milling Existing Surface, 4" Depth | SY | 590 |
| | 303 | 17.5 | 3 | 25 mm Asphalt Base Course | Ton | 107 |
| | 303 | 17.5 | 1 | 9.5mm Asphalt Wearing Course | Ton | 36 |
| <u>Lewis St</u> Summit St to Linden St | 304 | 19 | 4 | Milling Existing Surface, 4" Depth | SY | 642 |
| | 304 | 19 | 3 | 25 mm Asphalt Base Course | Ton | 116 |
| | 304 | 19 | 1 | 9.5mm Asphalt Wearing Course | Ton | 39 |
| <u>Franklin St</u> Borough Line to Louise St | 792 | 20 | 4 | Milling Existing Surface, 4" Depth | SY | 1760 |
| | 792 | 20 | 3 | 25 mm Asphalt Base Course | Ton | 317 |
| | 792 | 20 | 1 | 9.5mm Asphalt Wearing Course | Ton | 106 |

ALTERNATE BID #2

| STREET / ROAD NAME | L(ft) | W(ft) | D(in) | TYPE OF WORK | UNITS | QUANTITY |
|---|-------|-------|-------|------------------------------------|-------|----------|
| <u>N.Elmer Avenue</u> Stevenson St to Allison St | 256 | 11 | 2 | Milling Existing Surface, 2" Depth | SY | 313 |
| | 256 | 11 | 2 | 9.5mm Asphalt Wearing Course | Ton | 38 |

ATTACHMENT #1

Continued

DESCRIPTION OF WORK:

MILLING OF EXISTING SURFACE:

Provide a milling machine designed and built for milling existing asphalt roadway pavement with a grade and slope control system. Mill the existing asphalt surface to a uniform surface depth (**shown above**) as required, for the full width of the roadway. Milling should provide a properly cross-sloped surface to maintain drainage throughout construction. Mill the roadway area to provide a finished surface that is free from gouges, grooves, and ridges. Immediately after milling, remove milled material. Carefully remove the existing bituminous material around utility facilities within work areas. Repair or replace utility facilities that are damaged by the milling operation to the satisfaction of the utility owner. Control the rate of milling to avoid tearing of the mat, which causes chunky and non-uniformly milled material. If directed, separate oversized and chunky milled material. Maintain the milled pavement surface free of all loose materials and dust.

***General Milling Note:** Milling heads mounted to roadway equipment will not be accepted for mainline milling operations. This includes but not limited to milling head mounted onto skid steers, loaders and backhoes. Contractor to retain all millings.*

25MM ASPHALT BASE COURSE

Superpave Asphalt Mixture Design, Base Course, PG 64S-22, < 0.3 million ESALs, 25.0 MM Mix. Furnish and place Superpave Asphalt Mixture Design, Base Course, PG 64S-22, < 0.3 million ESALs, 25.0 MM Mix placed at 3" or 4" compacted depth across entire cross-section of roadway at location shown above.

9.5MM ASPHALT WEARING COURSE

Superpave Asphalt Mixture Design, 9.5 mm, PG 64S-22, Asphalt Wearing Course < 0.3 ESAL's, SRL-Any. Furnish and place compacted asphalt wearing course material across entire cross-section of roadway at uniform depths as indicated in locations above, using full width paving equipment when possible to avoid joints in the finished pavement. Completed pavement should provide sufficient cross-slope (approximately 2.0%) to maintain positive drainage throughout construction and positive drainage into all existing inlets. Refer to PennDOT Pub 408, section 413.

***Tack Note:** Contractor must place asphalt tack coat as per Pub 408 Section 460. Contractor to determine application rates based upon existing road conditions as shown in Table B. Contractor must deliver daily tack slips with Bill of Lading and application rate to the municipality. Municipality reserves the right to withhold payment until these items are received. Tack is incidental to paving items.*

*Incidental to the above items is cleaning of roadway, milled paving notches, driveway tie-ins, tack coat on existing roadway and vertical faces as needed, longitudinal joints and transverse joints, sealing of joints, sealing of curb, and mobilization and traffic control according to publication 212, 213 and the MUTCD. All work must be completed in accordance with the current PADOT Pub. 408 Specifications and its supplements.

ATTACHMENT #1

Continued

SPECIAL PROVISIONS:

- All work to be completed by August 23, 2025 or liquidated damages will be assessed.
- Sayre Borough reserves the right to reject any and all bids. (Base and/or Alternate Bids)
- Bidder acknowledges that this bid is for a public works contract and bidder is therefore subject to the provisions, duties, obligations and penalties of the Public Works Employment Verification Act, 43 P.S. 167.1-167.11, which is incorporated herein by reference.
- The lowest responsible bidder must comply with the Public Works Employment Verification Act by submitting a Commonwealth Public Works Employment Verification Form to the public body prior to award of contract. The Form and relevant information can be found on the Department of General Services' web site at www.dgs.state.pa.us.
- The above-mentioned verification form is supplied with the contract documents.
- Awarded bidder must notify Sayre Borough 2 weeks prior to anticipated work.
- Prevailing Wages are applicable to this project.
- The contractor will be required to seal the entire length of each curb line and paving joints after paving operations have been completed.
- Sayre Borough will be opening bids on April 16, 2025 at approx. 4:05 PM and will be awarded at scheduled council meeting on April 23, 2025.

ESCALATOR CLAUSE: IS INCLUDED IN THIS CONTRACT.

Price Adjustment of Asphalt Material – Section 110.04

The contractor must also provide the municipality a copy of the price adjustment calculation prior to placing any material and a copy with the final invoice. Special provision to this item is that the minimum 100 Ton asphalt cement is waived.

Sayre Borough, Bradford County

| Schedule of Prices – Base Bid | | | | | |
|--------------------------------------|----------|------|---|------------|-------|
| Item No. | Quantity | Unit | Description of Work | Unit Price | Total |
| 1 | 10,537 | SY | Milling of Existing Surface, 5.5" Depth | | |
| 2 | 2,535 | Ton | 25mm Asphalt Base Course | | |
| 3 | 954 | Ton | 9.5mm Asphalt Wearing Course | | |
| 4 | 1 | LS | Price Adjustment of Asphalt Materials (Index based on first advertisement date) | N/A | N/A |
| | | | Total Amount of Contract | | |

ATTACHMENT #1

Continued

| Schedule of Prices – Alternate Bid # 1 | | | | | |
|--|----------|------|---|------------|-------|
| Item No. | Quantity | Unit | Description of Work | Unit Price | Total |
| 1 | 2,992 | SY | Milling of Existing Surface, 4” Depth | | |
| 2 | 540 | Ton | 25mm Asphalt Base Course | | |
| 3 | 181 | Ton | 9.5mm Asphalt Wearing Course | | |
| 4 | 1 | LS | Price Adjustment of Asphalt Materials (Index based on first advertisement date) | N/A | N/A |
| | | | Total Amount of Contract | | |

AND


| Schedule of Prices – Alternate Bid # 2 | | | | | |
|--|----------|------|---|------------|-------|
| Item No. | Quantity | Unit | Description of Work | Unit Price | Total |
| 1 | 313 | SY | Milling of Existing Surface, 2” Depth | | |
| 2 | 38 | Ton | 9.5mm Asphalt Wearing Course | | |
| 3 | 1 | LS | Price Adjustment of Asphalt Materials (Index based on first advertisement date) | N/A | N/A |
| | | | Total Amount of Contract | | |

MS-944 PROPOSAL AND CONTRACT INSTRUCTIONS – FORM 944

1. The proposal must be typewritten or printed.
2. If more than one proposal on any project is submitted by any individual, firm or partnership, corporation or association under the same names, only one lowest proposal will be considered.
3. Description of work-----
 - A. If additional space is needed, insert appropriately numbered attachment and note "Continued on Attachment No. _____."
 - B. Where Binder Surfaces are a part of this Contract, Average Daily Traffic (ADT) Count must be included in the description.
4. Part A of Page 1 to be completed by municipality. Part B of Page 1 to be completed by contractor. Schedule of Prices – Column #1 (Item), #2 (Approximate Quantities), #3 (Unit, i.e., ton, square yard, linear feet, etc.) and #4 (Description, i.e., Asphalt materials – ID-2, FJ1, FB1, BCBC, etc.) must be filled in by the municipality to insure equitable bidding. Column #5 (Unit Price), #6 (Total), and total amount of bid must be filled in by the contractor. If more space is needed, add note at bottom of the page: Continued on Attachment No. 1-A," and add additional sheet designated as Attachment No. 1-A, 1-B, etc. Repeat for each additional sheet required.
5. If liquidated damages are to be assessed, add the following sentence to Part A #2. "If all work is not completed on time, liquidated damages will be assessed at the rate of \$ 1845 per additional working day." (OR" ...as set forth in the attached schedule.")
6. Payment and Performance bonds are provided only by the successful bidder. Contracts under \$5,000 – bonds must be in 50% of the contract amount. Contracts in excess of \$5,000 – bonds must be in 100% of the contract amount. Bond Form MS-944 Attachments 2 and 3 and Workmen's Compensation Affidavit Attachment 4 must be submitted by the successful bidder within 20 days of the contract award. Failure to submit the bonds shall constitute grounds to cancel the contract.
7. *Construction projects, where the estimated cost of the total project exceeds \$25,000, are subject to the provisions of the Pennsylvania Prevailing Wage Act 442. It is the responsibility of the municipality to obtain the Prevailing Wage Scale for the area and include it in the proposal. IF the Prevailing Wage Act applies, this fact shall be noted in the advertisement.

On projects utilizing Federal revenue Sharing Funds, if the project cost exceeds \$2,000 and is financed with 25% or more Federal Revenue Sharing Funds, the Davis Bacon Act applies. Again, it is the responsibility of the municipality to obtain the Davis Bacon Wage Rates, include them in the proposal and note the fact in the advertisement. If both Acts are applicable, the Davis Bacon Act has preference over the Pennsylvania Prevailing Wage Act.
8. An ESCALATOR CLAUSE is optional; however, if used, it must be included in the proposal prepared by the municipality. An escalator clause may not be inserted by the contractor.

*(1961, Aug. 15, P.L. 987; 43 P.S. 165)



PERFORMANCE BOND (With Corporate Surety)

Attachment 2

KNOW ALL PEOPLE BY THESE PRESENTS, That we, _____

as Principal and _____
(NAME AND ADDRESS OF CONTRACTOR)

a corporation incorporated under the laws of the State of _____ as Surety are held
(SURETY COMPANY)

and firmly bound unto _____ in the full and just sum of
(NAME OF STATE) (\$ _____) dollars

lawful money to the United States of America, to be paid to the above Municipality or its assigns, to which payment well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the above bounden Principal has entered into a contract with the above Municipality, bearing even date herewith, for the undertaking of certain obligations as therein set forth.

NOW, THEREFORE, the condition of this obligation is such that if the above bounden Principal, as Contractor, shall in all respects comply with and faithfully perform the terms and conditions of said Contract, including the Specifications and conditions referred to and made a part thereof, and such alterations as may be made in said Specifications as therein provided, and shall well and truly, and in a manner satisfactory to the municipality fulfill all obligations as therein set forth, then this Obligation shall be void, but otherwise the same shall be and remain in full force, virtue and effect.

It is further provided that any alteration which may be made in the terms of the contractor or its specifications with the express approval of the Municipality or the Principal to the other, shall not in any way release the Principal and the Surety or either or any of them, their heirs, executors, administrators, successors or assigns from their liability hereunder, notice to the surety of any such alteration or forbearance being hereby waived.

IN WITNESS WHEREOF, the said Principal and Surety have duly executed this Bond under Seal, pursuant to due and legal action authorizing the same to be done on

(DATE OF BOND)



Attest / Witness: _____
CONTRACTOR

BY _____
TITLE

TITLE



Attest / Witness: _____
SURETY COMPANY

TITLE

TITLE

PAYMENT BOND

KNOW ALL PEOPLE BY THESE PRESENTS, That we, _____

as Principal and _____

a corporation incorporated under the laws of the State of _____ as Surety are held

and firmly bond unto the _____, in the full and just sum of _____ (\$ _____) dollars,

lawful money to the United States of America, to be paid to the said _____ or its assigns, to which successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the above bounden Principal has entered into a contract with the above municipality hereinafter called Obligee, bearing even date herewith, for the improvement of a certain section of highway or bridge in said Municipality consisting of:

for approximately the sum of: _____ (\$ _____) dollars.

NOW, THEREFORE, the condition of this obligation is such that if the above bounden PRINCIPAL shall and will promptly pay or cause to be paid in full all sums of money which may be due by contract or otherwise, to any individual, firm, partnership, association or corporation, for all material furnished or labor supplied or performed in the prosecution of the work, whether or not the said for material or labor entered into and became component parts of the work and for rental of the equipment used and services rendered by public utilities in, or in connection with the prosecution of such work, then this obligation to be void, otherwise to remain in full force and effect.

The PRINCIPAL and SURETY, hereby, jointly and severally, agree with the Obligee herein that any individual firm, partnership, association or corporation, which has performed labor or furnished material in the prosecution of the work as provided, and any public utility which has not been paid in full therefor, may sue in assumpsit on this Payment Bond in his, their, or its own name and may prosecute the same to final for such sum or sums as may be justly due him, them or it, and PAYMENT BOND Attachment 3 as PRINCIPAL and as may be justly due him, them or it, and have execution thereon. Provided, however, that the Obligee shall not be liable for the payment of any costs of expenses of such suit.

RECOVERY by any individual, firm, partnership, association or corporation hereunder shall be subject to the provisions of the "Public Works Contractors' Bond Law of 1967", Act No. 385, approved December 20, 1967, P.L. 869, which Act shall be incorporated herein and made a part hereof, as fully and completely as though its provisions were fully and at length herein recited.

It is further provided that any alterations which may be made in the terms of the contract or in the work to be done or materials to be furnished or labor to be supplied or performed under it or the giving by the Obligee of any extension of time for the performance of the contract or any other forbearance on the part of either the Obligee or the Principal to the other, shall not in any way release the PRINCIPAL and the SURETY or SURETIES of any such alteration, extension of forbearance being hereby waived.

IN WITNESS WHEREOF, the said PRINCIPAL and SURETY have duly executed this Bond under seal this _____ day of _____, 20____.



WITNESS:

CONTRACTOR

TITLE

TITLE



WITNESS:

SURETY COMPANY

TITLE

TITLE

AFFIDAVIT RE ACCEPTING PROVISIONS OF THE WORKMEN'S COMPENSATION ACT

State of _____)
)
) ss:
)
 County of _____)

_____ being duly sworn according to law deposes and says that they have ^{he has}
 _____ it has
 accepted the provisions of the Workmen's Compensation Act of 1915 of the Commonwealth of Pennsylvania, with
 _____ has _____ their
 its supplements and amendments, and have insured their liability thereunder in accordance with the terms of said
 its

Act with _____
 (SURETY COMPANY)

 (TYPE OR PRINT) CONTRACTOR

 SIGNATURE

Sworn to and subscribed before me this _____ day of _____ A.D. 20 _____.

 SIGNATURE

 My Commission Expires (DATE)

ANTI-COLLUSION AFFIDAVIT



County _____

Municipality _____

Project Number _____

Fed. Project No. _____

(If Applicable)

State of _____

County of _____

The undersigned deponent deposes and says that they he is the

of the _____ Company: that they are authorized to make this affidavit on behalf of said company in compliance with section 102.06 (e) of Department Specifications, Publication 408, as amended and that the said company has not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with such contract.

(Contractor)

BY

Sworn to and subscribed before me the undersigned notary public this

_____ day of _____, _____.

Notary Public

My Commission expires _____



_____ MUNICIPALITY

NOTICE OF COMPLETION

IN REFERENCE TO PROJECT # _____

Name of Contractor _____

Performance of work as specified on the above numbered contract is completed and final pavement inspection has been made by the contractor and municipality in accordance with the terms of the contract awarded.

DATE OF AWARD _____

Signature of Municipality

Signature of Contractor

Both copies of this form to be filled by the Contractor-Municipality on completion of final pavement restoration.

THIS PORTION TO BE COMPLETED BY MUNICIPALITY

FINAL COMPLETION CERTIFICATE

By the affixing of my signature I hereby certify that final inspection has been made and all work has been performed in accordance with the above contract # and is hereby accepted by the municipality as completed.

Authorized Agent for the Municipality

*DATE _____

* The contractor is responsible for maintenance of permanent pavement repairs for a period of one year from this date.



COMMONWEALTH OF PENNSYLVANIA

PUBLIC WORKS EMPLOYMENT VERIFICATION FORM

Date _____

Business or Organization Name (Employer) _____

Address _____

City _____ State _____ Zip Code _____

Contractor Subcontractor (check one)

Contracting Public Body _____

Contract/Project No _____

Project Description _____

Project Location _____

As a contractor/subcontractor for the above referenced public works contract, I hereby affirm that as of the above date, our company is in compliance with the Public Works Employment Verification Act ('the Act') through utilization of the federal E-Verify Program (EVP) operated by the United States Department of Homeland Security. To the best of my/our knowledge, all employees hired post January 1, 2013 are authorized to work in the United States.

It is also agreed to that all public works contractors/subcontractors will utilize the federal EVP to verify the employment eligibility of each new hire within five (5) business days of the employee start date throughout the duration of the public works contract. Documentation confirming the use of the federal EVP upon each new hire shall be maintained in the event of an investigation or audit.

I, _____, authorized representative of the company above, attest that the information contained in this verification form is true and correct and understand that the submission of false or misleading information in connection with the above verification shall be subject to sanctions provided by law.

Authorized Representative Signature



CERTIFICATE OF COMPLIANCE

1. COUNTY: _____ LR/SR: _____ SEC/SEG: _____ ECMS#: _____
(- To be completed by the party that will ship the material to the project, otherwise leave blank.)

2. I / WE hereby certify that the material listed on line 5 was:
If a single company performs more than one operation (e.g., a company manufactures and coats guiderail), more than one box may be checked.
 Manufactured Fabricated Coated Precasted Produced

By _____
(Name of Manufacturer, Fabricator, Coater, Precaster or Producer) (Supplier Code)

3. and the party listed above certifies that the material(s) on line 5 meets the requirements of
Publication 408, Section(s) _____
AASHTO, ASTM, Federal or other designation _____

4. The material listed below is being shipped to: _____
(Company Name)

| 5. LOT NO. | QUANTITY | APPROVED MATERIAL AS LISTED IN PennDOT BULLETIN |
|------------|----------|---|
| | | |
| | | |
| | | |
| | | |

6. CHECK HERE IF YOUR PRODUCT CONTAINS IRON OR STEEL. I certify the material identified above conforms to
Sections 106.01 and 106.10(a) of Publication 408.

CHECK ONE OF THE TWO BOXES:
 Product is 100% US steel. Product contains minimal foreign steel in accordance with Act 3 and Buy America.
Attach Form CS-4171S with receipts or invoices.

CHECK THE BOX THAT APPLIES TO YOUR PRODUCT:
 'Identifiable Steel' - Steel products that contain permanent markings that identify that the material was melted and manufactured in the United States. Only Form CS-4171 is required.
 Steel Products and Products Containing Steel with In-Plant Inspection by the Department or a Department Representative - For 100% US steel products where in-plant inspection has verified that the steel was melted and manufactured in the United States, only Form CS-4171 is required. For products where in-plant inspection has verified minimal foreign steel in accordance with Act 3 and Buy America, attach bills of lading or shipping documents for foreign steel, and attach Form CS-4171S with supporting documentation.
 'Unidentified Steel' - Steel products that do not meet the definition of "Identifiable Steel" and do not receive in-plant inspection as defined above. For 100% US steel products, attach supporting documentation including invoices, bills of lading and mill test reports that positively identify that the steel was melted and manufactured in the United States. For products containing minimal foreign steel in accordance with Act 3 and Buy America, attach bills of lading or shipping documents for foreign steel, and attach Form CS-4171S with supporting documentation.

7. VENDOR CLASSIFICATION (CHECK ONE BLOCK ONLY) -
 #1 Manufacturer, Fabricator, Coater, Precaster Listed in Bulletin # 15, or Producer Listed in Bulletin # 14, 41 or 42
 #2 Distributor, Supplier or 'Private Label Company' Not Listed in Bulletin # 15. Also, complete line 9

I certify that the above statements are true and to the best of my knowledge, fairly and accurately describe the product(s) listed. *I certify that the material being supplied is one and the same as provided to us by the manufacturer listed on this document and quantities listed above are accurate.*

8. By signing this document, you are certifying that this product meets the Build America, Buy America Act requirements and conforms to Section 106.11 of Publication 408.

9. NAME (print): _____ TITLE: _____
COMPANY NAME: _____
SIGNATURE: _____ DATE: _____
By Responsible Company Official

10. List company that sold you the material(s) documented above:
(Complete if you checked Block # 2 on line # 7, otherwise leave blank.) _____
(Company Name)

CERTIFICATE OF COMPLIANCE

INSTRUCTIONS

**Form CS-4171 is to be completed by the party that is shipping approved material to the next destination.
Refer to Publication 2, Project Office Manual, Section B.6.3 for additional guidance in completing this Form.**

1. **COUNTY, LR/SR, SEC/SEG, ECMS#**
Provide the project information where the material is being shipped. If information is unknown, leave blank. It will be completed by the Project Contractor.
2. **NAME OF MANUFACTURER, FABRICATOR, COATER, PRECASTER OR PRODUCER**
 - Check appropriate box: manufactured, fabricated, coated, precasted or produced as appropriate. If a single company performs more than one operation (e.g., a company manufactures and coats guiderail), more than one box may be checked.
 - Also, provide the name and the supplier code of the manufacturer, fabricator, coater or precaster of the material listed in Bulletin #15 or the name and the supplier code of the Producer of material listed in Bulletin # 14, 41 or 42.
3. **MEETS SPECIFICATION REQUIREMENTS**
List the specification under which the product is approved.
4. **SHIPPED TO**
List the name of the company to which the material is being shipped.
5. **LOT NUMBER, QUANTITY, DESCRIPTION OF MATERIAL**
List the unique Lot Number for the product, the quantity being shipped to the project or next destination, and a description of the approved material as listed in PennDOT Bulletin # 15, 14, 41, or 42.
6. **CHECK THIS BLOCK IF YOUR PRODUCT CONTAINS IRON OR STEEL**
 - Check box if your product contains iron or steel, and complete the additional check boxes. If your product does not contain iron or steel, skip to Item# 7.
 - Check one of the two boxes to indicate whether the product is composed of 100% US steel or whether it contains the minimum allowed foreign steel.
 - Check one of the three boxes to indicate whether your product is identifiable steel, unidentified steel, or receives in-plant inspection by the Department or Department Representative.
 - Be sure to provide the required supporting documentation.
7. **VENDOR CLASSIFICATION (CHECK ONE BLOCK ONLY)**
If you are a Manufacturer, Fabricator, Coater or Precaster listed in Bulletin #15, or a Producer listed in Bulletin # 14, 41 or 42, check block # 1.

If you are a *Distributor, *Supplier or *Private Label Company of Bulletin #15 items, check block # 2.
(* - These categories are not eligible for listing in Bulletin #15, however, you may provide material for PennDOT projects on condition that the material being shipped is listed in Bulletin #15.)
9. **CERTIFICATION REQUIREMENTS, Name, Title, Company Name, Signature, and Date**
Enter the required information and sign the Certificate of Compliance form. Ink signatures or electronic signatures are acceptable.
10. **COMPLETE LINE # 9 ONLY IF YOU CHECKED BLOCK # 2 ON LINE # 7, OTHERWISE LEAVE BLANK**
List company that sold the material to you. (Company Name)

IN ADDITION:

2. & 5. Private Label Companies who complete the Certificate of Compliance form CS-4171 must identify the true manufacturer (Line 2) and the approved material (Line 5) as it is listed in Bulletin # 15 under that manufacturers listing.

After completing the Certificate of Compliance form CS-4171, maintain the original at your company's location. A copy of the Certificate of Compliance form must accompany your material shipment to its next destination. Also, if you receive material shipments from other companies related to PennDOT projects, the accompanying Certificate of Compliance forms must be kept on file at your location. These files must be available for inspection and verification by a Department Representative for a period of not less than THREE years from the date of the last shipment.

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

| | |
|----------------------------|--|
| Project Name: | Sayre Borough Paving Project 2025 |
| General Description: | Milling, Base, and Wearing Course on multiple streets located throughout the borough of Sayre. |
| Project Locality | Sayre Borough, Bradford County |
| Awarding Agency: | Sayre Borough |
| Contract Award Date: | 4/16/2025 |
| Serial Number: | 25-03022 |
| Project Classification: | Highway |
| Determination Date: | 3/20/2025 |
| Assigned Field Office: | Scranton |
| Field Office Phone Number: | (570)963-4577 |
| Toll Free Phone Number: | (877)214-3962 |
| Project County: | Bradford County |

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

| Project: 25-03022 - Building | Effective Date | Expiration Date | Hourly Rate | Fringe Benefits | Total |
|--|----------------|-----------------|-------------|-----------------|----------|
| Asbestos & Insulation Workers | 7/1/2023 | | \$37.08 | \$21.92 | \$59.00 |
| Asbestos & Insulation Workers | 7/1/2024 | | \$37.08 | \$24.92 | \$62.00 |
| Asbestos & Insulation Workers | 7/1/2025 | | \$37.08 | \$28.17 | \$65.25 |
| Boilermaker (Commercial, Institutional, and Minor Repair Work) | 3/1/2024 | | \$36.71 | \$19.13 | \$55.84 |
| Boilermakers | 1/1/2023 | | \$51.27 | \$35.30 | \$86.57 |
| Boilermakers | 1/1/2024 | | \$52.10 | \$35.72 | \$87.82 |
| Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners | 4/30/2023 | | \$38.43 | \$18.53 | \$56.96 |
| Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners | 4/28/2024 | | \$38.78 | \$20.03 | \$58.81 |
| Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners | 5/4/2025 | | \$40.63 | \$20.03 | \$60.66 |
| Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners | 5/3/2026 | | \$42.48 | \$20.03 | \$62.51 |
| Carpenters - Piledriver/Welder | 1/1/2023 | | \$40.63 | \$21.22 | \$61.85 |
| Carpenters - Piledriver/Welder | 1/1/2024 | | \$42.13 | \$21.97 | \$64.10 |
| Carpenters - Piledriver/Welder | 1/1/2025 | | \$43.38 | \$22.72 | \$66.10 |
| Carpenters - Piledriver/Welder | 1/1/2026 | | \$44.63 | \$23.47 | \$68.10 |
| Carpenters, Drywall Hangers, Framers, Instrument Men, Lathers, Soft Floor Layers | 6/1/2022 | | \$33.56 | \$17.72 | \$51.28 |
| Carpenters, Drywall Hangers, Framers, Instrument Men, Lathers, Soft Floor Layers | 6/1/2023 | | \$35.06 | \$17.72 | \$52.78 |
| Carpenters, Drywall Hangers, Framers, Instrument Men, Lathers, Soft Floor Layers | 6/1/2024 | | \$36.56 | \$17.72 | \$54.28 |
| Cement Finishers & Plasterers | 4/30/2023 | | \$28.23 | \$22.27 | \$50.50 |
| Cement Finishers & Plasterers | 4/28/2024 | | \$30.23 | \$22.27 | \$52.50 |
| Cement Finishers & Plasterers | 5/4/2025 | | \$32.23 | \$22.27 | \$54.50 |
| Cement Finishers & Plasterers | 5/3/2026 | | \$34.23 | \$22.27 | \$56.50 |
| Cement Masons | 6/1/2023 | | \$37.13 | \$14.50 | \$51.63 |
| Cement Masons | 6/1/2024 | | \$37.78 | \$15.05 | \$52.83 |
| Drywall Finisher | 5/1/2023 | | \$31.24 | \$23.58 | \$54.82 |
| Drywall Finisher | 5/1/2024 | | \$31.82 | \$24.75 | \$56.57 |
| Electricians | 6/1/2022 | | \$43.23 | \$22.63 | \$65.86 |
| Electricians | 6/1/2023 | | \$44.23 | \$23.72 | \$67.95 |
| Electricians | 6/1/2024 | | \$45.90 | \$24.18 | \$70.08 |
| Elevator Constructor | 1/1/2023 | | \$56.46 | \$38.36 | \$94.82 |
| Elevator Constructor | 1/1/2024 | | \$58.88 | \$43.90 | \$102.78 |
| Glazier | 5/1/2023 | | \$31.23 | \$20.66 | \$51.89 |
| Glazier | 5/1/2024 | | \$32.46 | \$20.93 | \$53.39 |
| Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing) | 7/1/2021 | | \$34.01 | \$31.13 | \$65.14 |
| Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing) | 7/1/2023 | | \$36.26 | \$31.38 | \$67.64 |
| Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing) | 7/1/2024 | | \$37.26 | \$32.63 | \$69.89 |
| Laborers (Class 01 - See notes) | 5/1/2023 | | \$23.08 | \$18.03 | \$41.11 |
| Laborers (Class 02 - See notes) | 5/1/2023 | | \$25.08 | \$18.03 | \$43.11 |

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

| Project: 25-03022 - Building | Effective Date | Expiration Date | Hourly Rate | Fringe Benefits | Total |
|---|----------------|-----------------|-------------|-----------------|---------|
| Laborers (Class 03 - See notes) | 4/30/2023 | | \$26.98 | \$18.22 | \$45.20 |
| Laborers (Class 04 - See notes) | 4/30/2023 | | \$28.48 | \$18.22 | \$46.70 |
| Laborers (Class 05 - See notes) | 4/30/2023 | | \$28.98 | \$18.22 | \$47.20 |
| Laborers (Class 06 - See notes) | 5/1/2023 | | \$25.08 | \$18.03 | \$43.11 |
| Marble Mason | 5/1/2023 | | \$34.80 | \$17.74 | \$52.54 |
| Marble Mason | 5/1/2024 | | \$35.25 | \$19.24 | \$54.49 |
| Marble Mason | 5/1/2025 | | \$37.20 | \$19.24 | \$56.44 |
| Marble Mason | 5/1/2026 | | \$39.15 | \$19.24 | \$58.39 |
| Millwright | 6/1/2023 | | \$39.21 | \$22.95 | \$62.16 |
| Millwright | 6/1/2024 | | \$41.07 | \$22.95 | \$64.02 |
| Millwright | 6/1/2025 | | \$43.00 | \$22.95 | \$65.95 |
| Millwright | 6/1/2026 | | \$44.97 | \$22.95 | \$67.92 |
| Operators (Building, Class 01 - See Notes) | 5/1/2023 | | \$42.57 | \$29.24 | \$71.81 |
| Operators (Building, Class 01 - See Notes) | 5/1/2024 | | \$43.73 | \$30.08 | \$73.81 |
| Operators (Building, Class 01 - See Notes) | 5/1/2025 | | \$44.89 | \$30.92 | \$75.81 |
| Operators (Building, Class 01 - See Notes) | 5/1/2026 | | \$46.05 | \$31.76 | \$77.81 |
| Operators (Building, Class 01A - See Notes) | 5/1/2023 | | \$44.82 | \$29.90 | \$74.72 |
| Operators (Building, Class 01A - See Notes) | 5/1/2024 | | \$45.98 | \$30.74 | \$76.72 |
| Operators (Building, Class 01A - See Notes) | 5/1/2025 | | \$47.14 | \$31.58 | \$78.72 |
| Operators (Building, Class 01A - See Notes) | 5/1/2026 | | \$48.30 | \$32.42 | \$80.72 |
| Operators (Building, Class 02 - See Notes) | 5/1/2023 | | \$42.29 | \$29.15 | \$71.44 |
| Operators (Building, Class 02 - See Notes) | 5/1/2024 | | \$43.45 | \$29.99 | \$73.44 |
| Operators (Building, Class 02 - See Notes) | 5/1/2025 | | \$44.61 | \$30.83 | \$75.44 |
| Operators (Building, Class 02 - See Notes) | 5/1/2026 | | \$45.77 | \$31.67 | \$77.44 |
| Operators (Building, Class 02A - See Notes) | 5/1/2023 | | \$44.54 | \$29.82 | \$74.36 |
| Operators (Building, Class 02A - See Notes) | 5/1/2024 | | \$45.70 | \$30.66 | \$76.36 |
| Operators (Building, Class 02A - See Notes) | 5/1/2025 | | \$46.86 | \$31.50 | \$78.36 |
| Operators (Building, Class 02A - See Notes) | 5/1/2026 | | \$48.02 | \$32.34 | \$80.36 |
| Operators (Building, Class 03 - See Notes) | 5/1/2023 | | \$39.57 | \$28.34 | \$67.91 |
| Operators (Building, Class 03 - See Notes) | 5/1/2024 | | \$40.73 | \$29.18 | \$69.91 |
| Operators (Building, Class 03 - See Notes) | 5/1/2025 | | \$41.88 | \$30.03 | \$71.91 |
| Operators (Building, Class 03 - See Notes) | 5/1/2026 | | \$43.04 | \$30.87 | \$73.91 |
| Operators (Building, Class 04 - See Notes) | 5/1/2023 | | \$38.42 | \$28.02 | \$66.44 |
| Operators (Building, Class 04 - See Notes) | 5/1/2024 | | \$39.59 | \$28.85 | \$68.44 |
| Operators (Building, Class 04 - See Notes) | 5/1/2025 | | \$40.74 | \$29.70 | \$70.44 |
| Operators (Building, Class 04 - See Notes) | 5/1/2026 | | \$41.90 | \$30.54 | \$72.44 |
| Operators (Building, Class 05 - See Notes) | 5/1/2023 | | \$37.97 | \$27.89 | \$65.86 |
| Operators (Building, Class 05 - See Notes) | 5/1/2024 | | \$39.13 | \$28.73 | \$67.86 |
| Operators (Building, Class 05 - See Notes) | 5/1/2025 | | \$40.30 | \$29.56 | \$69.86 |
| Operators (Building, Class 05 - See Notes) | 5/1/2026 | | \$41.45 | \$30.41 | \$71.86 |
| Operators (Building, Class 06 - See Notes) | 5/1/2023 | | \$37.10 | \$27.62 | \$64.72 |
| Operators (Building, Class 06 - See Notes) | 5/1/2024 | | \$38.26 | \$28.46 | \$66.72 |
| Operators (Building, Class 06 - See Notes) | 5/1/2025 | | \$39.42 | \$29.30 | \$68.72 |
| Operators (Building, Class 06 - See Notes) | 5/1/2026 | | \$40.58 | \$30.14 | \$70.72 |

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

| Project: 25-03022 - Building | Effective Date | Expiration Date | Hourly Rate | Fringe Benefits | Total |
|---|----------------|-----------------|-------------|-----------------|---------|
| Operators (Building, Class 07A- See Notes) | 5/1/2023 | | \$51.63 | \$33.34 | \$84.97 |
| Operators (Building, Class 07A- See Notes) | 5/1/2024 | | \$53.10 | \$34.27 | \$87.37 |
| Operators (Building, Class 07A- See Notes) | 5/1/2025 | | \$54.56 | \$35.21 | \$89.77 |
| Operators (Building, Class 07A- See Notes) | 5/1/2026 | | \$56.03 | \$36.14 | \$92.17 |
| Operators (Building, Class 07B- See Notes) | 5/1/2023 | | \$51.28 | \$33.24 | \$84.52 |
| Operators (Building, Class 07B- See Notes) | 5/1/2024 | | \$52.75 | \$34.17 | \$86.92 |
| Operators (Building, Class 07B- See Notes) | 5/1/2025 | | \$54.22 | \$35.10 | \$89.32 |
| Operators (Building, Class 07B- See Notes) | 5/1/2026 | | \$55.69 | \$36.03 | \$91.72 |
| Painters Class 1 (see notes) | 5/1/2023 | | \$29.98 | \$23.28 | \$53.26 |
| Painters Class 1 (see notes) | 5/1/2024 | | \$30.36 | \$24.15 | \$54.51 |
| Painters - Line Stripping | 12/1/2024 | | \$44.12 | \$27.91 | \$72.03 |
| Painters Class 2 (see notes) | 5/1/2023 | | \$33.58 | \$23.58 | \$57.16 |
| Painters Class 3 (see notes) | 5/1/2023 | | \$40.18 | \$23.58 | \$63.76 |
| Pile Driver Divers (Building, Heavy, Highway) | 1/1/2023 | | \$58.70 | \$21.22 | \$79.92 |
| Pile Driver Divers (Building, Heavy, Highway) | 1/1/2024 | | \$60.95 | \$21.97 | \$82.92 |
| Pile Driver Divers (Building, Heavy, Highway) | 1/1/2025 | | \$62.82 | \$22.72 | \$85.54 |
| Pile Driver Divers (Building, Heavy, Highway) | 1/1/2026 | | \$64.70 | \$23.47 | \$88.17 |
| Piledrivers | 1/1/2023 | | \$39.13 | \$21.22 | \$60.35 |
| Piledrivers | 1/1/2024 | | \$40.63 | \$21.97 | \$62.60 |
| Piledrivers | 1/1/2025 | | \$41.88 | \$22.72 | \$64.60 |
| Piledrivers | 1/1/2026 | | \$43.13 | \$23.47 | \$66.60 |
| Plasterers | 6/1/2021 | | \$36.46 | \$13.00 | \$49.46 |
| Plasterers | 6/1/2023 | | \$37.81 | \$13.90 | \$51.71 |
| Plasterers | 6/1/2024 | | \$38.46 | \$14.45 | \$52.91 |
| Plumber/Pipefitter | 5/1/2023 | | \$41.36 | \$29.72 | \$71.08 |
| Plumbers and Steamfitters | 12/1/2023 | | \$49.39 | \$23.67 | \$73.06 |
| Plumbers and Steamfitters | 12/1/2024 | | \$51.49 | \$24.67 | \$76.16 |
| Roofers | 5/1/2023 | | \$32.75 | \$21.61 | \$54.36 |
| Roofers | 5/1/2024 | | \$34.25 | \$21.89 | \$56.14 |
| Sheet Metal Workers | 5/1/2023 | | \$35.04 | \$29.82 | \$64.86 |
| Sheet Metal Workers | 5/1/2024 | | \$36.13 | \$31.23 | \$67.36 |
| Sign Makers and Hangars | 7/15/2022 | | \$30.54 | \$24.35 | \$54.89 |
| Sign Makers and Hangars | 7/15/2023 | | \$31.76 | \$24.63 | \$56.39 |
| Sign Makers and Hangars | 7/15/2024 | | \$32.32 | \$25.82 | \$58.14 |
| Sprinklerfitters | 4/1/2023 | | \$44.33 | \$28.04 | \$72.37 |
| Sprinklerfitters | 4/1/2024 | | \$46.45 | \$28.62 | \$75.07 |
| Steamfitters | 12/1/2021 | | \$46.20 | \$22.07 | \$68.27 |
| Terrazzo Finisher | 5/1/2023 | | \$35.79 | \$19.25 | \$55.04 |
| Terrazzo Finisher | 5/1/2024 | | \$35.66 | \$20.76 | \$56.42 |
| Terrazzo Grinder | 5/1/2023 | | \$36.54 | \$19.25 | \$55.79 |
| Terrazzo Grinder | 5/1/2024 | | \$36.42 | \$20.76 | \$57.18 |
| Terrazzo Mechanics | 5/1/2023 | | \$36.51 | \$21.00 | \$57.51 |
| Terrazzo Mechanics | 5/1/2024 | | \$36.44 | \$22.51 | \$58.95 |
| Tile & Marble Finisher | 5/1/2023 | | \$32.91 | \$15.49 | \$48.40 |

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

| Project: 25-03022 - Building | Effective Date | Expiration Date | Hourly Rate | Fringe Benefits | Total |
|-------------------------------------|-----------------------|------------------------|--------------------|------------------------|--------------|
| Tile & Marble Finisher | 5/1/2024 | | \$33.36 | \$16.99 | \$50.35 |
| Tile & Marble Finisher | 5/1/2025 | | \$35.31 | \$16.99 | \$52.30 |
| Tile & Marble Finisher | 5/1/2026 | | \$37.26 | \$16.99 | \$54.25 |
| Tile Setter | 5/1/2023 | | \$34.80 | \$17.74 | \$52.54 |
| Tile Setter | 5/1/2024 | | \$35.25 | \$19.24 | \$54.49 |
| Tile Setter | 5/1/2025 | | \$37.20 | \$19.24 | \$56.44 |
| Tile Setter | 5/1/2026 | | \$39.15 | \$19.24 | \$58.39 |
| Truckdriver class 1(see notes) | 5/1/2019 | | \$21.86 | \$14.26 | \$36.12 |
| Truckdriver class 2 (see notes) | 5/1/2019 | | \$21.93 | \$14.26 | \$36.19 |
| Window Film / Tint Installer | 6/1/2019 | | \$24.52 | \$12.08 | \$36.60 |
| Window Film / Tint Installer | 6/1/2024 | | \$26.37 | \$14.83 | \$41.20 |

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

| Project: 25-03022 - Heavy/Highway | Effective Date | Expiration Date | Hourly Rate | Fringe Benefits | Total |
|---|----------------|-----------------|-------------|-----------------|---------|
| Carpenter | 5/1/2023 | | \$35.32 | \$19.09 | \$54.41 |
| Carpenter | 5/1/2024 | | \$36.12 | \$19.79 | \$55.91 |
| Carpenter | 5/1/2025 | | \$36.87 | \$20.49 | \$57.36 |
| Carpenter | 5/1/2026 | | \$37.63 | \$21.18 | \$58.81 |
| Carpenter Welder | 5/1/2023 | | \$36.07 | \$19.09 | \$55.16 |
| Carpenter Welder | 5/1/2024 | | \$36.87 | \$19.79 | \$56.66 |
| Carpenter Welder | 5/1/2025 | | \$37.62 | \$20.49 | \$58.11 |
| Carpenter Welder | 5/1/2026 | | \$38.38 | \$21.18 | \$59.56 |
| Carpenters - Piledriver/Welder | 1/1/2023 | | \$36.07 | \$19.09 | \$55.16 |
| Carpenters - Piledriver/Welder | 1/1/2024 | | \$36.87 | \$19.79 | \$56.66 |
| Carpenters - Piledriver/Welder | 1/1/2025 | | \$37.62 | \$20.49 | \$58.11 |
| Carpenters - Piledriver/Welder | 1/1/2026 | | \$38.38 | \$21.18 | \$59.56 |
| Cement Finishers | 6/1/2016 | | \$32.43 | \$11.35 | \$43.78 |
| Electric Lineman | 8/29/2022 | | \$62.66 | \$28.08 | \$90.74 |
| Electric Lineman | 9/4/2023 | | \$64.68 | \$29.01 | \$93.69 |
| Electric Lineman | 1/1/2024 | | \$64.46 | \$29.23 | \$93.69 |
| Electric Lineman | 9/2/2024 | | \$66.56 | \$30.17 | \$96.73 |
| Electric Lineman | 1/1/2025 | | \$66.33 | \$30.40 | \$96.73 |
| Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing) | 7/1/2021 | | \$34.01 | \$31.13 | \$65.14 |
| Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing) | 7/1/2023 | | \$36.26 | \$31.38 | \$67.64 |
| Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing) | 7/1/2024 | | \$37.26 | \$32.63 | \$69.89 |
| Laborers (Class 01 - See notes) | 5/1/2023 | | \$24.81 | \$18.99 | \$43.80 |
| Laborers (Class 01 - See notes) | 5/1/2024 | | \$25.61 | \$19.49 | \$45.10 |
| Laborers (Class 02 - See notes) | 5/1/2023 | | \$31.43 | \$18.99 | \$50.42 |
| Laborers (Class 02 - See notes) | 5/1/2024 | | \$32.23 | \$19.49 | \$51.72 |
| Laborers (Class 03 - See notes) | 5/1/2023 | | \$28.42 | \$18.99 | \$47.41 |
| Laborers (Class 03 - See notes) | 5/1/2024 | | \$29.22 | \$19.49 | \$48.71 |
| Laborers (Class 04 - See notes) | 5/1/2023 | | \$28.77 | \$18.99 | \$47.76 |
| Laborers (Class 04 - See notes) | 5/1/2024 | | \$29.57 | \$19.49 | \$49.06 |
| Laborers (Class 05 - See notes) | 5/1/2023 | | \$29.44 | \$18.99 | \$48.43 |
| Laborers (Class 05 - See notes) | 5/1/2024 | | \$30.24 | \$19.49 | \$49.73 |
| Laborers (Class 06 - See notes) | 5/1/2023 | | \$28.86 | \$18.99 | \$47.85 |
| Laborers (Class 06 - See notes) | 5/1/2024 | | \$29.66 | \$19.49 | \$49.15 |
| Laborers (Class 07 - See notes) | 5/1/2023 | | \$29.15 | \$18.99 | \$48.14 |
| Laborers (Class 07 - See notes) | 5/1/2024 | | \$29.95 | \$19.49 | \$49.44 |
| Laborers (Class 08 - See notes) | 5/1/2023 | | \$29.63 | \$18.99 | \$48.62 |
| Laborers (Class 08 - See notes) | 5/1/2024 | | \$30.43 | \$19.49 | \$49.92 |
| Millwright | 6/1/2023 | | \$41.51 | \$23.33 | \$64.84 |
| Millwright | 6/1/2024 | | \$43.46 | \$23.33 | \$66.79 |
| Millwright | 6/1/2025 | | \$45.46 | \$23.33 | \$68.79 |
| Millwright | 6/1/2026 | | \$47.52 | \$23.33 | \$70.85 |
| Operators (Heavy, Class 01 - See Notes) | 5/1/2023 | | \$41.14 | \$28.82 | \$69.96 |

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

| Project: 25-03022 - Heavy/Highway | Effective Date | Expiration Date | Hourly Rate | Fringe Benefits | Total |
|--|----------------|-----------------|-------------|-----------------|---------|
| Operators (Heavy, Class 01 - See Notes) | 5/1/2024 | | \$42.30 | \$29.66 | \$71.96 |
| Operators (Heavy, Class 01 - See Notes) | 5/1/2025 | | \$43.46 | \$30.50 | \$73.96 |
| Operators (Heavy, Class 01 - See Notes) | 5/1/2026 | | \$44.61 | \$31.35 | \$75.96 |
| Operators (Heavy, Class 01A - See Notes) | 5/1/2023 | | \$43.39 | \$29.48 | \$72.87 |
| Operators (Heavy, Class 01A - See Notes) | 5/1/2024 | | \$44.55 | \$30.32 | \$74.87 |
| Operators (Heavy, Class 01A - See Notes) | 5/1/2025 | | \$45.71 | \$31.16 | \$76.87 |
| Operators (Heavy, Class 01A - See Notes) | 5/1/2026 | | \$46.86 | \$32.01 | \$78.87 |
| Operators (Heavy, Class 02 - See Notes) | 5/1/2023 | | \$40.86 | \$28.73 | \$69.59 |
| Operators (Heavy, Class 02 - See Notes) | 5/1/2024 | | \$42.02 | \$29.57 | \$71.59 |
| Operators (Heavy, Class 02 - See Notes) | 5/1/2025 | | \$43.18 | \$30.41 | \$73.59 |
| Operators (Heavy, Class 02 - See Notes) | 5/1/2026 | | \$44.34 | \$31.25 | \$75.59 |
| Operators (Heavy, Class 02A - See Notes) | 5/1/2023 | | \$43.11 | \$29.40 | \$72.51 |
| Operators (Heavy, Class 02A - See Notes) | 5/1/2024 | | \$44.27 | \$30.24 | \$74.51 |
| Operators (Heavy, Class 02A - See Notes) | 5/1/2025 | | \$45.43 | \$31.08 | \$76.51 |
| Operators (Heavy, Class 02A - See Notes) | 5/1/2026 | | \$46.59 | \$31.92 | \$78.51 |
| Operators (Heavy, Class 03 - See Notes) | 5/1/2023 | | \$37.95 | \$27.86 | \$65.81 |
| Operators (Heavy, Class 03 - See Notes) | 5/1/2024 | | \$39.11 | \$28.70 | \$67.81 |
| Operators (Heavy, Class 03 - See Notes) | 5/1/2025 | | \$40.26 | \$29.55 | \$69.81 |
| Operators (Heavy, Class 03 - See Notes) | 5/1/2026 | | \$41.43 | \$30.38 | \$71.81 |
| Operators (Heavy, Class 04 - See Notes) | 5/1/2023 | | \$36.80 | \$27.54 | \$64.34 |
| Operators (Heavy, Class 04 - See Notes) | 5/1/2024 | | \$37.96 | \$28.38 | \$66.34 |
| Operators (Heavy, Class 04 - See Notes) | 5/1/2025 | | \$39.12 | \$29.22 | \$68.34 |
| Operators (Heavy, Class 04 - See Notes) | 5/1/2026 | | \$40.28 | \$30.06 | \$70.34 |
| Operators (Heavy, Class 05 - See Notes) | 5/1/2023 | | \$36.35 | \$27.41 | \$63.76 |
| Operators (Heavy, Class 05 - See Notes) | 5/1/2024 | | \$37.51 | \$28.25 | \$65.76 |
| Operators (Heavy, Class 05 - See Notes) | 5/1/2025 | | \$38.67 | \$29.09 | \$67.76 |
| Operators (Heavy, Class 05 - See Notes) | 5/1/2026 | | \$39.83 | \$29.93 | \$69.76 |
| Operators (Heavy, Class 06 - See Notes) | 5/1/2023 | | \$35.48 | \$27.14 | \$62.62 |
| Operators (Heavy, Class 06 - See Notes) | 5/1/2024 | | \$36.64 | \$27.98 | \$64.62 |
| Operators (Heavy, Class 06 - See Notes) | 5/1/2025 | | \$37.80 | \$28.82 | \$66.62 |
| Operators (Heavy, Class 06 - See Notes) | 5/1/2026 | | \$38.96 | \$29.66 | \$68.62 |
| Operators (Heavy, Class 07A - See Notes) | 5/1/2023 | | \$49.93 | \$32.83 | \$82.76 |
| Operators (Heavy, Class 07A - See Notes) | 5/1/2024 | | \$51.39 | \$33.77 | \$85.16 |
| Operators (Heavy, Class 07A - See Notes) | 5/1/2025 | | \$52.85 | \$34.71 | \$87.56 |
| Operators (Heavy, Class 07A - See Notes) | 5/1/2026 | | \$54.32 | \$35.64 | \$89.96 |
| Operators (Heavy, Class 07B - See Notes) | 5/1/2023 | | \$49.58 | \$32.73 | \$82.31 |
| Operators (Heavy, Class 07B - See Notes) | 5/1/2024 | | \$51.04 | \$33.67 | \$84.71 |
| Operators (Heavy, Class 07B - See Notes) | 5/1/2025 | | \$52.51 | \$34.60 | \$87.11 |
| Operators (Heavy, Class 07B - See Notes) | 5/1/2026 | | \$53.97 | \$35.54 | \$89.51 |
| Operators (Highway, Class 01 - See Notes) | 5/1/2023 | | \$40.25 | \$28.55 | \$68.80 |
| Operators (Highway, Class 01 - See Notes) | 5/1/2024 | | \$41.41 | \$29.39 | \$70.80 |
| Operators (Highway, Class 01 - See Notes) | 5/1/2025 | | \$42.56 | \$30.24 | \$72.80 |
| Operators (Highway, Class 01 - See Notes) | 5/1/2026 | | \$43.72 | \$31.08 | \$74.80 |
| Operators (Highway, Class 01a - See Notes) | 5/1/2023 | | \$42.50 | \$29.23 | \$71.73 |

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

| Project: 25-03022 - Heavy/Highway | Effective Date | Expiration Date | Hourly Rate | Fringe Benefits | Total |
|---|----------------|-----------------|-------------|-----------------|---------|
| Operators (Highway, Class 01a - See Notes) | 5/1/2024 | | \$43.66 | \$30.07 | \$73.73 |
| Operators (Highway, Class 01a - See Notes) | 5/1/2025 | | \$44.81 | \$30.92 | \$75.73 |
| Operators (Highway, Class 01a - See Notes) | 5/1/2026 | | \$45.97 | \$31.76 | \$77.73 |
| Operators (Highway, Class 02 - See Notes) | 5/1/2023 | | \$39.08 | \$28.20 | \$67.28 |
| Operators (Highway, Class 02 - See Notes) | 5/1/2024 | | \$40.24 | \$29.04 | \$69.28 |
| Operators (Highway, Class 02 - See Notes) | 5/1/2025 | | \$41.39 | \$29.89 | \$71.28 |
| Operators (Highway, Class 02 - See Notes) | 5/1/2026 | | \$42.55 | \$30.73 | \$73.28 |
| Operators (Highway, Class 03 - See Notes) | 5/1/2023 | | \$38.39 | \$27.99 | \$66.38 |
| Operators (Highway, Class 03 - See Notes) | 5/1/2024 | | \$39.55 | \$28.83 | \$68.38 |
| Operators (Highway, Class 03 - See Notes) | 5/1/2025 | | \$40.70 | \$29.68 | \$70.38 |
| Operators (Highway, Class 03 - See Notes) | 5/1/2026 | | \$41.87 | \$30.51 | \$72.38 |
| Operators (Highway, Class 04 - See Notes) | 5/1/2023 | | \$37.94 | \$27.86 | \$65.80 |
| Operators (Highway, Class 04 - See Notes) | 5/1/2024 | | \$39.10 | \$28.70 | \$67.80 |
| Operators (Highway, Class 04 - See Notes) | 5/1/2025 | | \$40.26 | \$29.54 | \$69.80 |
| Operators (Highway, Class 04 - See Notes) | 5/1/2026 | | \$41.41 | \$30.39 | \$71.80 |
| Operators (Highway, Class 05 - See Notes) | 5/1/2023 | | \$37.42 | \$27.72 | \$65.14 |
| Operators (Highway, Class 05 - See Notes) | 5/1/2024 | | \$38.58 | \$28.56 | \$67.14 |
| Operators (Highway, Class 05 - See Notes) | 5/1/2025 | | \$39.73 | \$29.41 | \$69.14 |
| Operators (Highway, Class 05 - See Notes) | 5/1/2026 | | \$40.89 | \$30.25 | \$71.14 |
| Operators (Highway, Class 06 - See Notes) | 5/1/2023 | | \$40.48 | \$28.62 | \$69.10 |
| Operators (Highway, Class 06 - See Notes) | 5/1/2024 | | \$41.64 | \$29.46 | \$71.10 |
| Operators (Highway, Class 06 - See Notes) | 5/1/2025 | | \$42.80 | \$30.30 | \$73.10 |
| Operators (Highway, Class 06 - See Notes) | 5/1/2026 | | \$43.95 | \$31.15 | \$75.10 |
| Operators (Highway, Class 06/A - See Notes) | 5/1/2023 | | \$42.73 | \$29.28 | \$72.01 |
| Operators (Highway, Class 06/A - See Notes) | 5/1/2024 | | \$43.89 | \$30.12 | \$74.01 |
| Operators (Highway, Class 06/A - See Notes) | 5/1/2025 | | \$45.05 | \$30.96 | \$76.01 |
| Operators (Highway, Class 06/A - See Notes) | 5/1/2026 | | \$46.21 | \$31.80 | \$78.01 |
| Operators (Highway, Class 07/A - See Notes) | 5/1/2023 | | \$48.86 | \$32.51 | \$81.37 |
| Operators (Highway, Class 07/A - See Notes) | 5/1/2024 | | \$50.32 | \$33.45 | \$83.77 |
| Operators (Highway, Class 07/A - See Notes) | 5/1/2025 | | \$51.79 | \$34.38 | \$86.17 |
| Operators (Highway, Class 07/A - See Notes) | 5/1/2026 | | \$53.25 | \$35.32 | \$88.57 |
| Operators (Highway, Class 07/B - See Notes) | 5/1/2023 | | \$47.44 | \$32.10 | \$79.54 |
| Operators (Highway, Class 07/B - See Notes) | 5/1/2024 | | \$48.91 | \$33.03 | \$81.94 |
| Operators (Highway, Class 07/B - See Notes) | 5/1/2025 | | \$50.37 | \$33.97 | \$84.34 |
| Operators (Highway, Class 07/B - See Notes) | 5/1/2026 | | \$51.84 | \$34.90 | \$86.74 |
| Painters - Line Stripping | 12/1/2023 | | \$42.10 | \$27.43 | \$69.53 |
| Painters - Line Stripping | 12/1/2024 | | \$44.12 | \$27.91 | \$72.03 |
| Painters Class 2 (see notes) | 5/1/2020 | | \$31.53 | \$20.71 | \$52.24 |
| Painters Class 2 (see notes) | 5/1/2024 | | \$34.16 | \$24.75 | \$58.91 |
| Painters Class 3 (see notes) | 5/1/2020 | | \$37.63 | \$20.71 | \$58.34 |
| Painters Class 3 (see notes) | 5/1/2024 | | \$41.01 | \$24.75 | \$65.76 |
| Pile Driver Divers (Building, Heavy, Highway) | 1/1/2022 | | \$56.40 | \$20.50 | \$76.90 |
| Piledrivers | 5/1/2023 | | \$35.32 | \$19.09 | \$54.41 |
| Piledrivers | 5/1/2024 | | \$36.12 | \$19.79 | \$55.91 |

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

| Project: 25-03022 - Heavy/Highway | Effective Date | Expiration Date | Hourly Rate | Fringe Benefits | Total |
|---|-----------------------|------------------------|--------------------|------------------------|--------------|
| Piledrivers | 5/1/2025 | | \$36.87 | \$20.49 | \$57.36 |
| Piledrivers | 5/1/2026 | | \$37.63 | \$21.18 | \$58.81 |
| Steamfitters (Heavy and Highway - Gas Distribution) | 5/1/2022 | | \$48.43 | \$40.28 | \$88.71 |
| Truckdriver class 1(see notes) | 5/1/2019 | | \$21.86 | \$14.26 | \$36.12 |
| Truckdriver class 2 (see notes) | 5/1/2019 | | \$21.93 | \$14.26 | \$36.19 |