BOROUGH OF SAYRE

110 WEST PACKER AVENUE • SAYRE, PA 18840 TELEPHONE: 570.888.7739 FAX: 570.888.6598

www.sayreborough.org

TO:

FROM:

Classified Department

David M. Jarrett, Borough Manager

COMPANY:

DATE:

The Morning Times

MARCH 28, 2024

RE: 2024 PAVING PROJECT

ADVERTISEMENT FOR BIDS

NOTICE TO BIDDERS

Sealed proposals will be received by the Borough of Sayre, Bradford County, Pa., at 110 West Packer Ave. Sayre, PA 18840 until 4:00 pm, on April 17, 2024 to be opened on April 17, 2024 at approximately 4:05 pm in the second floor meeting room in the Sayre Borough Hall, 110 West Packer Avenue, Sayre, Pennsylvania 18840.

Roadway Paving Contract:

Sayre Borough will be receiving base and alternate bids for the following: BASE: Approx. 5,763 SY of milling existing asphalt surface, furnish and placing approx. 1,386 ton of 25mm Asphalt Base, and approx. 523 ton of 9.5mm Asphalt Wearing Course. ALTERNATE: Approx. 2,334 SY of milling existing surfaces, approx. 561 tons of 25mm Asphalt Base, and approx. 211 tons of 9.5mm Asphalt Wearing Course.

Bid Bond in the amount of 10% of the contract is required of all bidders for each contract.

Performance bond and payment bond in the amount of 100% of the contract, as well as proof of worker's compensation insurance will be required within 20 days of receiving notice of being awarded the bid to each contract.

All work and material must meet current Pennsylvania Department of Transportation Specifications Form 408 and its Supplements. Proposals must be upon the forms furnished by the Municipality. The Municipality reserves the right to reject any or all proposals. Pennsylvania Prevailing Wages are applicable to this project.

Borough of Sayre David Jarrett Borough Manager (570) 888-7730

Publish: March 30, 2024

April 3, 2024

MS-944 03-13



PROPOSAL & CONTRACT (WHEN EXECUTED)

(THIS PROPOSAL INCLUDES INSTRUCTIONS TO BIDDERS)

A. DEPOSIT OF PROPOSALS.

All envelopes containing Bid proposals shall	Sayre Borough
be clearly marked "Roadway Paving" proposals	Municipality Name and Type
for letting April 17, 2024	David Jarrett
Date	Borough Manager
Sealed Proposals will be received on or before	
4:00 pm on the above letting date.	110 West Packer Ave
Time	Address
Bids will be opened and read at approximately	Sayre, PA 18840
4:05 pm , on the above letting date.	Proposals must be mailed or otherwise
Time *Bid will be awarded by Borough Council at 5:30 meeting on April 24, 2024	
1. The contractor proposes to furnish and deliver all materia	als (including Form CS-4171, CERTIFICATE OF
COMPLIANCE and/ or TR-465 DAILY BITUMINOUS M	IIXTURE CERTIFICATION) and to do and perform
all work on the following project as more specifically set for	orth in the Schedule of Prices (Attachment), in
accordance with drawings and specifications on file at	<u>NA</u>
and special requirements contained herein and/ or attached	
(Publication 408), except (a) bidders need not be prequalifie	
testing of bituminous paving materials is not required (Sec.	413).
 If designated as the successful bidder, the contractor will begin as otherwise provided in the special requirements, and will combis not completed on time, liquidated damages will be assessed at Accompanying this proposal is a certified check or bid Bond municipality as a proposal guarantee which, it is understood, will the requirement of the proposal. 	plete all work on or before Aug 47 30, 2024. If all work the rate of \$ 975.00 per additional working day. in the amount of 10 % of Bid made payable to the
4. <u>Performance and Payment Bonds in the amount of 100% be supplied to the Municipality within 20 days of receipt of b</u>	
B. PROPOSAL OF:	
	of Contractor
Ac	Idress
CONTRACTOR'S CE	CRTIFICATION
It is hereby certified as follows:	
1. The only person(s) interested in this proposal as principal(s) is	
2. None of the above persons are employees of the municipality.	

- 2. None of the above persons are employees of the municipality.
- 3. This proposal is made without collusion with any other person, firm, or corporation.
- 4. All plans and specifications referred to above and the site of the work have been examined by the contractor. The contractor understands that the quantities indicated herein are approximate and are subject to change as may be required; and that all work is payable on the basis of the unit prices listed on the Schedule of Prices (Attachment 1).

- 5. The contractor will comply with all requirements of the laws and implementing regulations of the Commonwealth of Pennsylvania and the United States relating to human relations, equal opportunity and non-discrimination in employment, and will pay to workmen employed in the performance of the contract the wages to which they may be entitled.
- 6. The contractor will provide the municipality with a performance bond, conditioned upon the faithful performance of the contractor in accordance with the plans, specifications and conditions thereof, and a payment bond conditioned on the prompt payment of all material furnished and labor supplied or performed in the prosecution of the work, in accordance with the Public Work's Contractors' Bond Law of 1967; and an affidavit accepting the provisions of the Workmen's Compensation Act of 1915, as amended.
- 7. "The parties agree that the relationship between the Contractor and the Township is one of independent contractor and not the employer/employee and that the individual employees of the Contractor who will be performing the work pursuant to this contract are not employees of the Township. Contractor hereby certifies, represents and warrants to the Township that all persons performing any aspect of the work pursuant to this Contract who are required to have commercial driver's license are subject to a program for drug and alcohol testing in accordance with the Omnibus Transportation Employee Testing Act of 1991 and the federal regulations adopted pursuant thereto."

	Contractor	
VITNESSED OR ATTESTED B	<i>Y</i> :	
	BY:	Date
	ine	Date
itle	Date	
TO BE EXECUTED O	NLY IN THE EVENT THE ABOVE PROPOSAL	IS ACCEPTED
ACCEPTED ON:	Date	
	Municipality	
ATTESTED BY:		
	BY:	
Title Title	Title	
	Title	
SEAL)		

ATTACHMENT # 1

LOCATION OF WORK: Sayre Borough, Bradford County, PA

BASE BID

STREET / ROAD NAME	L(ft)	W(ft)	D(in)	TYPE OF WORK	UNITS	QUANTITY
Hayden Street	452	15.5	5.5	Milling Existing Surface, 5.5" Depth	SY	779
S.Wilbur Ave to S. Elmer Ave	452	15.5	4	25mm Asphalt Base Course	Ton	187
	452	15.5	1.5	9.5mm Asphalt Wearing Course	Ton	71
75 11 Gv 4	706	21	5.5	Milling Existing Surface, 5.5" Depth	SY	1648
Fordham Street Shepard Rd to	706	21	4	25mm Asphalt Base Course	Ton	396
Frank St	706	21	1.5	9.5mm Asphalt Wearing Course	Ton	149
	447	20.5	5.5	Milling Existing Surface, 5.5" Depth	SY	1019
Elsbree Street Plummer St to	447	20.5	4	25mm Asphalt Base Course	Ton	245
Lincoln St	447	20.5	1.5	9.5mm Asphalt Wearing Course	Ton	92
Lake St	130	11.5	5.5	Milling Existing Surface, 5.5" Depth	SY	167
70' From Linden St to 130' from	130	11.5	4	25mm Asphalt Base Course	Ton	41
intersection	130	11.5	1.5	9.5mm Asphalt Wearing Course	Ton	16
Hemlock Road	315	22	5.5	Milling Existing Surface, 5.5" Depth	SY	770
Mowhawk St to 315' from	315	22	4	25mm Asphalt Base Course	Ton	185
intersection	315	22	1.5	9.5mm Asphalt Wearing Course	Ton	70
NITT I' CA	410	22	5.5	Milling Existing Surface, 5.5" Depth	SY	1003
N.Hopkins St Stevenson St to	410	22	4	25mm Asphalt Base Course	Ton	241
Oneida St	410	22	1.5	9.5mm Asphalt Wearing Course	Ton	91
N/L 31 54	226	15	5.5	Milling Existing Surface, 5.5" Depth	SY	377
Madison St Chacona Ln to	226	15	4	25mm Asphalt Base Course	Ton	91
S.Elmer Ave	226	15	1.5	9.5mm Asphalt Wearing Course	Ton	34

ATTACHMENT # 1

Continued

ALTERNATE BID

Doom and Area	560	37.5	5.5	Milling Existing Surface, 5.5" Depth	SY	2334
W.Packer to	560	37.5	4	25mm Asphalt Base Course	Ton	561
Hayden St	560	37.5	1.5	9.5mm Asphalt Wearing Course	Ton	211

DESCRIPTION OF WORK:

MILLING OF EXISTING SURFACE:

Provide a milling machine designed and built for milling existing asphalt roadway pavement with a grade and slope control system. Mill the existing asphalt surface to a uniform surface depth (shown above) as required, for the full width of the roadway. Milling should provide a properly cross-sloped surface to maintain drainage throughout construction. Mill the roadway area to provide a finished surface that is free from gouges, grooves, and ridges. Immediately after milling, remove milled material. Carefully remove the existing bituminous material around utility facilities within work areas. Repair or replace utility facilities that are damaged by the milling operation to the satisfaction of the utility owner. Control the rate of milling to avoid tearing of the mat, which causes chunky and non-uniformly milled material. If directed, separate oversized and chunky milled material. Maintain the milled pavement surface free of all loose materials and dust.

<u>General Milling Note:</u> Milling heads mounted to roadway equipment will not be accepted for mainline milling operations. This includes but not limited to milling head mounted onto skid steers, loaders and backhoes. Contractor to retain all millings.

25MM ASPHALT BASE COURSE

Superpave Asphalt Mixture Design, Base Course, PG 64S-22, < 0.3 million ESALs, 25.0 MM Mix. Furnish and place Superpave Asphalt Mixture Design, Base Course, PG 64S-22, < 0.3 million ESALs, 25.0 MM Mix placed at 4" compacted depth across entire cross-section of roadway at location shown above.

9.5MM ASPHALT WEARING COURSE

Superpave Asphalt Mixture Design, 9.5 mm, PG 64S-22, Asphalt Wearing Course < 0.3 ESAL's, SRL-Any. Furnish and place compacted asphalt wearing course material across entire cross-section of roadway at uniform depths as indicated in locations above, using full width paving equipment when possible to avoid joints in the finished pavement. Completed pavement should provide sufficient cross-slope (approximately 2.0%) to maintain positive drainage throughout construction and positive drainage into all existing inlets. Refer to PennDOT Pub 408, section 413.

Tack Note: Contractor must place asphalt tack coat as per Pub 408 Section 460. Contractor to determine application rates based upon existing road conditions as shown in Table B. Contractor must deliver daily tack slips with Bill of Lading and application rate to the municipality. Municipality reserves the right to withhold payment until these items are received. Tack is incidental to paying items.

ATTACHMENT # 1

Continued

*Incidental to the above items is cleaning of roadway, milled paving notches, driveway tie-ins, tack coat on existing roadway and vertical faces as needed, longitudinal joints and transverse joints, sealing of joints, sealing of curb, and mobilization and traffic control according to publication 212, 213 and the MUTCD. All work must be completed in accordance with the current PADOT Pub. 408 Specifications and its supplements.

SPECIAL PROVISIONS:

- All work to be completed by August 17, 2024 or liquidated damages will be assessed.
- Sayre Borough reserves the right to reject any and all bids. (Base and/or Alternate Bids)
- Bidder acknowledges that this bid is for a public works contract and bidder is therefore subject to the provisions, duties, obligations and penalties of the Public Works Employment Verification Act, 43 P.S. 167.1-167.11, which is incorporated herein by reference.
- The lowest responsible bidder must comply with the Public Works Employment Verification Act by submitting a Commonwealth Public Works Employment Verification Form to the public body prior to award of contract. The Form and relevant information can be found on the Department of General Services' web site at www.dgs.state.pa.us.
- The above-mentioned verification form is supplied with the contract documents.
- Awarded bidder must notify Sayre Borough 2 weeks prior to anticipated work.
- Prevailing Wages are applicable to this project.
- The contractor will be required to seal the entire length of each curb line and paving joints after paving operations have been completed.
- Sayre Borough will be opening bids on April 17, 2024 and will be awarded at scheduled council meeting on April 24, 2024.

ESCALATOR CLAUSE: IS INCLUDED IN THIS CONTRACT.

Price Adjustment of Asphalt Material - Section 110.04

The contractor must also provide the municipality a copy of the price adjustment calculation prior to placing any material and a copy with the final invoice. Special provision to this item is that the minimum 100 Ton asphalt cement is waived.

ATTACHMENT # 1 Continued

Savre Borough, Bradford County

			Schedule of Prices – Base Bid		
Item No.	Quantity	Unit	Description of Work	Unit Price	Total
1	5,763	SY	Milling of Existing Surface, 5.5" Depth		
2	1,386	Ton	25mm Asphalt Base Course		
3	523	Ton	9.5mm Asphalt Wearing Course		
4	1	LS	Price Adjustment of Asphalt Materials (Index based on first advertisement date)	N/A	N/A
			Total Amount o	f Contract	

and

Sayre Borough, Bradford County

			Schedule of Prices – Alternate Bi	d	
Item No.	Quantity	Unit	Description of Work	Unit Price	Total
1	2,334	SY	Milling of Existing Surface, 5.5" Depth		
2	561	Ton	25mm Asphalt Base Course		
3	211	Ton	9.5mm Asphalt Wearing Course		
4	1	LS	Price Adjustment of Asphalt Materials (Index based on first advertisement date)	N/A	N/A
			Total Amount o	f Contract	

MS-944 PROPOSAL AND CONTRACT INSTRUCTIONS – FORM 944

- 1. The proposal must be typewritten or printed.
- 2. If more than one proposal on any project is submitted by any individual, firm or partnership, corporation or association under the same names, only one lowest proposal will be considered.
- 3. Description of work-----

A.	If additional space is needed, insert appropriate	ely numbered attachment and note	"Continued on
	Attachment No.	.,,	

- B. Where Binder Surfaces are a part of this Contract, Average Daily Traffic (ADT) Count must be included in the description.
- 4. Part A of Page 1 to be completed by municipality. Part B of Page 1 to be completed by contractor. Schedule of Prices Column #1 (Item), #2 (Approximate Quantities), #3 (Unit, i.e., ton, square yard, linear feet, etc.) and #4 (Description, i.e., bituminous materials ID-2, FJ1, FB1, BCBC, etc.) must be filled in by the municipality to insure equitable bidding. Column #5 (Unit Price), #6 (Total), and total amount of bid must be filled in by the contractor. If more space is needed, add note at bottom of the page: Continued on Attachment No. 1-A," and add additional sheet designated as Attachment No. 1-A, 1-B, etc. Repeat for each additional sheet required.
- 5. If liquidated damages are to be assessed, add the following sentence to Part A #2. "If all work is not completed on time, liquidated damages will be assessed at the rate of \$ 975.00 per additional working day." (OR"...as set forth in the attached schedule.")
- 6. Payment and Performance bonds are provided only by the successful bidder. Contracts under \$5,000 bonds must be in 50% of the contract amount. Contracts in excess of \$5,000 bonds must be in 100% of the contract amount. Bond Form MS-944 Attachments 2 and 3 and Workmen's Compensation Affidavit Attachment 4 must be submitted by the successful bidder within 20 days of the contract award. Failure to submit the bonds shall constitute grounds to cancel the contract.
- 7. *Construction projects, where the estimated cost of the total project exceeds \$100,000.00 are subject to the provisions of the Pennsylvania Prevailing Wage Act 442. It is the responsibility of the municipality to obtain the Prevailing Wage Scale for the area and include it in the proposal. IF the Prevailing Wage Act applies, this fact shall be noted in the advertisement.

On projects utilizing Federal revenue Sharing Funds, if the project cost exceeds \$2,000 and is financed with 25% or more Federal Revenue Sharing Funds, the Davis Bacon Act applies. Again it is the responsibility of the municipality to obtain the Davis Bacon Wage Rates, include them in the proposal and note the fact in the advertisement. If both Acts are applicable, the Davis Bacon Act has preference over the Pennsylvania Prevailing Wage Act.

8. An ESCALATOR CLAUSE is optional; if used, it must be included in the proposal prepared by the municipality. An escalator clause may not be inserted by the contractor.

^{*(1961,} Aug. 15, P.L. 987; 43 P.S. 165)

(With Corporate Surety)

KNOW ALL M	EN BY THESE PRESE	NTS, that we,	(NAME AND ADI	DRESS OF CONTRACTOR)
as Principal and		,			<u></u>
a corporation incorporat	ted under the laws of the	State of	(NAME OF STAT	TE)	as Surety
are held and firmly bou	nd unto			In the full	and just sum
of			(\$) dollars
	ited States of America, t e bind ourselves, our hei se presents.				
	e above bouden Principa ndertaking of certain obl			ve Municipality, bea	ring even
all respects comply with conditions referred to a provided, and shall well	FORE, the condition of to and faithfully perform to made a part thereof, and truly, and in a manulon shall be void, but other	the terms and condition and such alterations as a ner satisfactory to the N	ns of said Contract may be made in sa Municipality fulfill	t, including the Speci id Specifications as t I all obligations as th	fications and herein erein set
the express approval of or either or any of them	vided that any alteration the Municipality or the I , their heirs, executors, a h alteration or forbearan	Principal to the other, successon	shall not in any wa ors or assigns from	y release the Principa	al and Surety
IN WITNESS	WHEREOF, the said Pri	ncipal and Surety have	duly executed this	s Bond under Seal, p	ursuant to
due and legal action au	thorizing the same to be	done on	(DATE OF E	OND)	
			(DATE OF E	ound)	
SEAL	Attest / Witness	CONTRACTOR			
		BY:			
TITLE		TITLE			
SEAL	Attest / Witness	SURETY COMI	PANY		
TITLE		BY:			

KNOW ALL MEN B	Y THESE PRESE	NTS, that we,		
of		as PRINCIPAL and		-
corporation incorporated under	r the laws of the Stat	te of		as SURETY, are
held and firmly bond unto the			, in	the full and just sum of
		(\$) dollars, law	ful money of the United
States of America, to be paid t we bind ourselves, our heirs, e presents.	xecutors, administra	itors, successors and as:	signs, jointly and several	ly, firmly by these
WHEREAS, the above called Obligee, bearing even d Municipality consisting of:	ate herewith, for the	improvement of a cert		
will promptly pay or cause to individual, firm, partnership, a prosecution of the work, wheth and for rental of the equipmen such work, then this obligation. The PRINCIPAL and firm, partnership, association of work as provided, and any pub. Bond in his, their, or its own in them or it, and have execution costs of expenses of such suit. RECOVERY by any provisions of the "Public Wor which Act shall be incorporate and at length herein recited."	E, the condition of the paid in full all suressociation or corporter or not the said must used and services rate to be void, otherwid SURETY, hereby, or corporation, which blic utility which has ame and may prosed thereon. Provided, lindividual, firm, parks Contractors' Bonded herein and made a that any alterations we labor to be supplied a contract or any other	nis obligation is such thems of money which may attend or labor entered rendered by public utilities to remain in full force jointly and severally, as the has performed labor of the same to final force to the s	at if the above bounder y be due to contract or o urnished or labor supplie into and became compo- ties in, or in connection to and effect. Ingree with the Obligee has the furnished material in the therefor, may sue in assur- tor such sum or sums as in the shall not be liable for the corporation hereunder shall not completely as though the terms of the contract of the giving by the Obliger to either the Obliger	PRINCIPAL shall and therwise, to any d or performed in the nent parts of the work with the prosecution of the prosecution of the nesit on this Payment hay be justly due him, the payment of any shall be subject to the ber 20, 1967, P.L. 869, its provisions were fully or in the work to be done igee of any extension of e or the Principal to the
forebearance being hereby wa	ived. EOF, the said PRIN	CIPAL and SURETY I	have duly executed this I	Bond
SEAL	WITNESS	CONTRACTOR		
TITLE		BY:		
SEAL	WITNESS	SURETY COMPAN	ΙΥ	
TITLE		BY:		

AFFIDAVIT RE ACCEPTING PROVISIONS OF THE WORKMEN'S COMPENSATION ACT

State of)		
)SS:		
County of)		
			he has
	Being duly sworn according	to law deposes and says that the	ey have It
accepted the provisions of the W	orkmen's Compensation Act of 1	915 of the Commonwealth of	Pennsylvania,
with its supplements and amendr	has his nents, and have insured their liab its	ility hereunder in it accordance	with the terms of said
Act with	(0.101781.00)	MD ANNA	
	(SURETY CON	IPANY)	
		(TYPE OR PRINT)	CONTRACTOR
		BY:	
		SIGNATU	RE
Sworn to and subscribed before	ne this		day of
	A.D. 20		
		SIGNATU	IRE
	Mv	Commission Expires	
		1	(DATE)

ANTI-COLLUSION AFFIDAVIT

	ferencia e e e e e e e e e e e e e e	s •	County	
16	pennsylvar DEPARTMENT OF TRANS		Municipality	
			Project Number	
State of			Fed. Project No.	(If Applicable)
	The undersigned de	eponent deposes and sa	ys that they the	
of the		Co	ompany; that they	y are authorized to make this
affidavit on beh	alf of said company	in compliance with section	on 102.06 (e) of E	Department Specifications,
Publication 408	s, as amended and tl	hat the said company ha	s not, either direc	tly or indirectly, entered
into any agreer	nent, participated in	any collusion, or otherwi	se taken any acti	on in restraint of free
competitive bid	ding in connection w	vith such contract.		
			(Contrac	etor)
	ВҮ			
	Sworn to and sub	scribed before me the	undersigned not	ary public this
	day of			
		N	lotary Public	
		My Commission expires		



	ML	INL	CI	PAI	LITY
--	----	-----	----	-----	------

NOTICE OF COMPLETION

IN REFER	RENCE TO PROJECT #
Name of Contractor	
final pavement inspecti	s specified on the above numbered contract is completed and on has been made by the contractor and municipality in ms of the contract awarded.
DATE OF AWARD	
	Signature of Municipality
	Signature of Contractor
Both copies of this form to pavement restoration.	o be filled by the Contractor-Municipality on completion of final
9	THIS PORTION TO BE COMPLETED BY MUNICIPALITY
iı a b	FINAL COMPLETION CERTIFICATE By the affixing of my signature I hereby certify that final inspection has been made and all work has been performed in accordance with the above contract # and is hereby accepted by the municipality as completed.
*DATE	Authorized Agent for the Municipality
* The contractor is resp period of one year from	oonsible for maintenance of permanent pavement repairs for a this date.



COMMONWEALTH OF PENNSYLVANIA

PUBLIC WORKS EMPLOYMENT VERIFICATION FORM

		Date	
Business or Organization Name (Employer)			
Address		*	
City	State	Zip Code	
Contractor Subcontractor (check on	ne)		
Contracting Public Body			
Contract/Project No			
Project Description			
Project Location			
As a contractor/subcontractor for the above above date, our company is in compliance withrough utilization of the federal E-Verify Pro Homeland Security. To the best of my/our knauthorized to work in the United States.	th the Public Wo gram (EVP) oper	rks Employment Verification Act('the ated by the United States Departmen	Act') t of
It is also agreed to that all public works contremployment eligibility of each new hire with the duration of the public works contract. Do new hire shall be maintained in the event of	in five (5) busine cumentation cor	ss days of the employee start date thr nfirming the use of the federal EVP up	oughout
I,, authorized r information contained in this verification for or misleading information in connection with law.	m is true and cor		
		Authorized Representativ	e Signature

Project Name:	Paving Project
Awarding Agency:	Sayre Borough
Contract Award Date:	4/17/2024
Serial Number:	24-02924
Project Classification:	Highway
Determination Date:	3/22/2024
Assigned Field Office:	Scranton
Field Office Phone Number:	(570)963-4577
Toll Free Phone Number:	(877)214-3962
Project County:	Bradford County

Project: 24-02924 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Asbestos & Insulation Workers	7/1/2022		\$35.83	\$20.67	\$56.50
Asbestos & Insulation Workers	7/1/2023		\$37.08	\$21.92	\$59.00
Asbestos & Insulation Workers	7/1/2024		\$37.08	\$24.92	\$62.00
Asbestos & Insulation Workers	7/1/2025		\$37.08	\$28.17	\$65.25
Boilermakers	1/1/2023		\$51.27	\$35.30	\$86.57
Boilermakers	1/1/2024		\$52.10	\$35.72	\$87.82
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	4/30/2023		\$38.43	\$18.53	\$56.96
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	4/28/2024		\$40.28	\$18.53	\$58.81
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/4/2025		\$42.13	\$18.53	\$60.66
Carpenters - Piledriver/Welder	1/1/2023	X - 1	\$40.63	\$21.22	\$61.85
Carpenters - Piledriver/Welder	1/1/2024		\$42.13	\$21.97	\$64.10
Carpenters - Piledriver/Welder	1/1/2025		\$43.38	\$22.72	\$66.10
Carpenters - Piledriver/Welder	1/1/2026		\$44.63	\$23.47	\$68.10
Carpenters, Drywall Hangers, Framers, Instrument Men, Lathers, Soft Floor Layers	6/1/2022		\$33.56	\$17.72	\$51.28
Carpenters, Drywall Hangers, Framers, Instrument Men, Lathers, Soft Floor Layers	6/1/2023		\$35.06	\$17.72	\$52.78
Carpenters, Drywall Hangers, Framers, Instrument Men, Lathers, Soft Floor Layers	6/1/2024	N. mm	\$36.56	\$17.72	\$54.28
Cement Finishers & Plasterers	4/30/2023		\$28.23	\$22.27	\$50.50
Cement Finishers & Plasterers	4/28/2024	:	\$30.23	\$22.27	\$52.50
Cement Finishers & Plasterers	5/4/2025		\$32.23	\$22.27	\$54.50
Cement Finishers & Plasterers	5/3/2026		\$34.23	\$22.27	\$56.50
Cement Masons	6/1/2021		\$35.88	\$13.50	\$49.38
Cement Masons	6/1/2023		\$37.13	\$14.50	\$51.63
Drywali Finisher	5/1/2023		\$31.24	\$23.58	\$54.82
Electricians	6/1/2022		\$43.23	\$22.63	\$65.86
Electricians	6/1/2023		\$44.23	\$23.72	\$67.95
Elevator Constructor	1/1/2023	1. 1. 1	\$56.46	\$38.36	\$94.82
Elevator Constructor	1/1/2024		\$58.88	\$43.90	\$102.78
Glazier	5/1/2023		\$31.23	\$20.66	\$51.89
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2021		\$34.01	\$31.13	\$65.14
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2023		\$36.26	\$31.38	\$67.64
Laborers (Class 01 - See notes)	5/1/2023		\$23.08	\$18.03	\$41.11
Laborers (Class 02 - See notes)	5/1/2023		\$25.08	\$18.03	\$43.11
Laborers (Class 03 - See notes)	4/30/2023		\$26.98	\$18.22	\$45.20
Laborers (Class 04 - See notes)	4/30/2023		\$28.48	\$18.22	\$46.70
Laborers (Class 05 - See notes)	4/30/2023		\$28.98	\$18.22	\$47.20
Laborers (Class 06 - See notes)	5/1/2023		\$25.08	\$18.03	\$43.1
Marble Mason	5/1/2023		\$34.80	\$17.74	\$52.5
Marble Mason	5/1/2024		\$36.75	\$17.74	\$54.49
Marble Mason	5/1/2025		\$38.70	\$17.74	\$56.44

Project: 24-02924 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Millwright	5/1/2020		\$36.04	\$19.31	\$55.35
Millwright	6/1/2023	/	\$39.21	\$22.95	\$62.16
Millwright	6/1/2024		\$41.07	\$22.95	\$64.02
Millwright	6/1/2025		\$43.00	\$22.95	\$65.95
Millwright	6/1/2026		\$44.97	\$22.95	\$67.92
Operators (Building, Class 01 - See Notes)	5/1/2023		\$42.57	\$29.24	\$71.81
Operators (Building, Class 01A - See Notes)	5/1/2023		\$44.82	\$29.90	\$74.72
Operators (Building, Class 02 - See Notes)	5/1/2023		\$42.29	\$29.15	\$71.44
Operators (Building, Class 02A - See Notes)	5/1/2023		\$44.54	\$29.82	\$74.36
Operators (Building, Class 03 - See Notes)	5/1/2023		\$39.57	\$28.34	\$67.91
Operators (Building, Class 04 - See Notes)	5/1/2023		\$38.42	\$28.02	\$66.44
Operators (Building, Class 05 - See Notes)	5/1/2023		\$37.97	\$27.89	\$65.86
Operators (Building, Class 06 - See Notes)	5/1/2023		\$37.10	\$27.62	\$64.72
Operators (Building, Class 07A- See Notes)	5/1/2023		\$51.63	\$33.34	\$84.97
Operators (Building, Class 07B- See Notes)	5/1/2023		\$51.28	\$33.24	\$84.52
Painters Class 1 (see notes)	5/1/2023		\$29.98	\$23.28	\$53.26
Painters Class 2 (see notes)	5/1/2023		\$33.58	\$23.58	\$57.16
Painters Class 3 (see notes)	5/1/2023		\$40.18	\$23.58	\$63.76
Pile Driver Divers (Building, Heavy, Highway)	1/1/2023		\$58.70	\$21.22	\$79.92
Pile Driver Divers (Building, Heavy, Highway)	1/1/2024		\$60.95	\$21.97	\$82.92
Pile Driver Divers (Building, Heavy, Highway)	1/1/2025		\$62.82	\$22.72	\$85.54
Pile Driver Divers (Building, Heavy, Highway)	1/1/2026		\$64.70	\$23.47	\$88.17
Piledrivers	1/1/2023		\$39.13	\$21,22	\$60.35
Piledrivers	1/1/2024		\$40.63	\$21.97	\$62.60
Piledrivers	1/1/2025		\$41.88	\$22.72	\$64.60
Piledrivers	1/1/2026		\$43.13	\$23.47	\$66.60
Plasterers	6/1/2021		\$36.46	\$13.00	\$49.46
Plasterers	6/1/2023		\$37.81	\$13.90	\$51.71
Plumber/Pipefitter	5/1/2023		\$41.36	\$29.72	\$71.08
Plumbers and Steamfitters	12/1/2023		\$49.39	\$23.67	\$73.06
Roofers	5/1/2023		\$32.75	\$21.61	\$54.36
Sheet Metal Workers	5/1/2023		\$35.04	\$29.82	\$64.86
Sign Makers and Hangars	7/15/2022		\$30.54	\$24.35	\$54.89
Sign Makers and Hangars	7/15/2023		\$31.76	\$24.63	\$56.39
Sprinklerfitters	4/1/2023		\$44.33	\$28.04	\$72.37
Steamfitters	12/1/2021		\$46.20	\$22.07	\$68.27
Terrazzo Finisher	5/1/2023		\$35.79	\$19.25	\$55.04
Terrazzo Finisher	5/1/2024		\$37.16	\$19.26	\$56.42
Terrazzo Grinder	5/1/2023		\$36.54	\$19.25	\$55.79
Terrazzo Grinder	5/1/2024		\$37.92	\$19.26	\$57.18
Terrazzo Mechanics	5/1/2023		\$36.51	\$21.00	\$57.51
Terrazzo Mechanics	5/1/2024		\$37.94	\$21.01	\$58.95
Tile & Marble Finisher	5/1/2023		\$32.91	\$15.49	\$48.40
Tile & Marble Finisher	5/1/2024		\$34.86	\$15.49	\$50.35

Project: 24-02924 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Tile & Marble Finisher	5/1/2025		\$36.81	\$15.49	\$52.30
Tile Setter	5/1/2023	11111	\$34.80	\$17.74	\$52.54
Tite Setter	5/1/2024		\$36.75	\$17.74	\$54.49
Tile Setter	5/1/2025		\$38.70	\$17.74	\$56.44
Truckdriver class 1(see notes)	5/1/2019		\$21.86	\$14.26	\$36.12
Truckdriver class 2 (see notes)	5/1/2019		\$21.93	\$14.26	\$36.19
Truckdriver class 3 (see notes)	5/1/2019		\$22.42	\$14.26	\$36.68
Window Film / Tint Installer	6/1/2019		\$24.52	\$12.08	\$36.60

Project: 24-02924 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Carpenter	5/1/2023		\$35.32	\$19.09	\$54.41
Carpenter	5/1/2024		\$36.12	\$19.79	\$55.91
Carpenter	5/1/2025		\$36.87	\$20.49	\$57.36
Carpenter	5/1/2026		\$37.63	\$21.18	\$58.81
Carpenter Welder	5/1/2023		\$36.07	\$19.09	\$55.16
Carpenter Welder	5/1/2024	·, ·, ·,	\$36.87	\$19.79	\$56.66
Carpenter Welder	5/1/2025		\$37.62	\$20.49	\$58.11
Carpenter Welder	5/1/2026		\$38.38	\$21.18	\$59.56
Carpenters - Piledriver/Welder	1/1/2023		\$36.07	\$19.09	\$55.16
Carpenters - Piledriver/Welder	1/1/2024		\$36.87	\$19.79	\$56.66
Carpenters - Piledriver/Welder	1/1/2025		\$37.62	\$20.49	\$58.11
Carpenters - Piledriver/Welder	1/1/2026	. Signal and the second	\$38.38	\$21.18	\$59.56
Cement Finishers	6/1/2016		\$32.43	\$11.35	\$43.78
Electric Lineman	8/29/2022		\$62.66	\$28.08	\$90.74
Electric Lineman	9/4/2023		\$64.68	\$29.01	\$93.69
Electric Lineman	1/1/2024	******	\$64.46	\$29.23	\$93.69
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2021		\$34.01	\$31.13	\$65.14
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2023		\$36.26	\$31.38	\$67.64
Laborers (Class 01 - See notes)	5/1/2023		\$24.81	\$18.99	\$43.80
Laborers (Class 01 - See notes)	5/1/2024	Apple of the	\$25.61	\$19.49	\$45.10
Laborers (Class 02 - See notes)	5/1/2023		\$31.43	\$18.99	\$50.42
Laborers (Class 02 - See notes)	5/1/2024	1994, 1994, 199	\$32.23	\$19.49	\$51.72
Laborers (Class 03 - See notes)	5/1/2023		\$28.42	\$18.99	\$47.41
Laborers (Class 03 - See notes)	5/1/2024	turn of	\$29.22	\$19.49	\$48.71
Laborers (Class 04 - See notes)	5/1/2023		\$28.77	\$18.99	\$47.76
Laborers (Class 04 - See notes)	5/1/2024		\$29.57	\$19.49	\$49.06
Laborers (Class 05 - See notes)	5/1/2023		\$29.44	\$18.99	\$48.43
Laborers (Class 05 - See notes)	5/1/2024		\$30.24	\$19.49	\$49.73
Laborers (Class 06 - See notes)	5/1/2023		\$28.86	\$18.99	\$47.85
Laborers (Class 06 - See notes)	5/1/2024		\$29.66	\$19.49	\$49.15
Laborers (Class 07 - See notes)	5/1/2023	***	\$29.15	\$18.99	\$48.14
Laborers (Class 07 - See notes)	5/1/2024	7	\$29.95	\$19.49	\$49.44
Laborers (Class 08 - See notes)	5/1/2023		\$29.63	\$18.99	\$48.62
Laborers (Class 08 - See notes)	5/1/2024		\$30.43	\$19.49	\$49.92
Millwright	6/1/2023		\$41.51	\$23.33	\$64.84
Millwright	6/1/2024		\$43.46	\$23.33	\$66.79
Millwright	6/1/2025		\$45.46	\$23.33	\$68.79
Millwright	6/1/2026		\$47.52	\$23.33	\$70.85
Operators (Heavy, Class 01 - See Notes)	5/1/2023		\$41.14	\$28.82	\$69.96
Operators (Heavy, Class 01 - See Notes)	5/1/2024		\$42.30	\$29.66	\$71.96
Operators (Heavy, Class 01 - See Notes)	5/1/2025		\$43.46	\$30.50	\$73.96
Operators (Heavy, Class 01 - See Notes)	5/1/2026		\$44.61		\$75.96
Operators (Heavy, Class 01A - See Notes)	5/1/2023		\$43.39	\$29.48	\$72.87

Project: 24-02924 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators (Heavy, Class 01A - See Notes)	5/1/2024		\$44.55	\$30.32	\$74.87
Operators (Heavy, Class 01A - See Notes)	5/1/2025		\$45.71	\$31.16	\$76.87
Operators (Heavy, Class 01A - See Notes)	5/1/2026		\$46.86	\$32.01	\$78.87
Operators (Heavy, Class 02 - See Notes)	5/1/2023		\$40.86	\$28.73	\$69.59
Operators (Heavy, Class 02 - See Notes)	5/1/2024		\$42.02	\$29.57	\$71.59
Operators (Heavy, Class 02 - See Notes)	5/1/2025		\$43.18	\$30.41	\$73.59
Operators (Heavy, Class 02 - See Notes)	5/1/2026		\$44.34	\$31.25	\$75.59
Operators (Heavy, Class 02A - See Notes)	5/1/2023		\$43.11	\$29.40	\$72.51
Operators (Heavy, Class 02A - See Notes)	5/1/2024		\$44.27	\$30.24	\$74.51
Operators (Heavy, Class 02A - See Notes)	5/1/2025		\$45.43	\$31.08	\$76.51
Operators (Heavy, Class 02A - See Notes)	5/1/2026		\$46.59	\$31.92	\$78.51
Operators (Heavy, Class 03 - See Notes)	5/1/2023		\$37.95	\$27.86	\$65.81
Operators (Heavy, Class 03 - See Notes)	5/1/2024	the state of the	\$39.11	\$28.70	\$67.81
Operators (Heavy, Class 03 - See Notes)	5/1/2025		\$40.26	\$29.55	\$69.81
Operators (Heavy, Class 03 - See Notes)	5/1/2026		\$41.43	\$30.38	\$71.81
Operators (Heavy, Class 04 - See Notes)	5/1/2023		\$36.80	\$27.54	\$64.34
Operators (Heavy, Class 04 - See Notes)	5/1/2024	1.1	\$37.96	\$28.38	\$66.34
Operators (Heavy, Class 04 - See Notes)	5/1/2025		\$39.12	\$29.22	\$68.34
Operators (Heavy, Class 04 - See Notes)	5/1/2026		\$40.28	\$30.06	\$70.34
Operators (Heavy, Class 05 - See Notes)	5/1/2023		\$36.35	\$27.41	\$63.76
Operators (Heavy, Class 05 - See Notes)	5/1/2024		\$37.51	\$28.25	\$65.76
Operators (Heavy, Class 05 - See Notes)	5/1/2025		\$38.67	\$29.09	\$67.76
Operators (Heavy, Class 05 - See Notes)	5/1/2026	1111/11/15	\$39.83	\$29.93	\$69.76
Operators (Heavy, Class 06 - See Notes)	5/1/2023		\$35.48	\$27.14	\$62.62
Operators (Heavy, Class 06 - See Notes)	5/1/2024		\$36.64	\$27.98	\$64.62
Operators (Heavy, Class 06 - See Notes)	5/1/2025		\$37.80	\$28.82	\$66.62
Operators (Heavy, Class 06 - See Notes)	5/1/2026		\$38.96	\$29.66	\$68.62
Operators (Heavy, Class 07A - See Notes)	5/1/2023		\$49.93	\$32.83	\$82.76
Operators (Heavy, Class 07A - See Notes)	5/1/2024		\$51.39	\$33.77	\$85.16
Operators (Heavy, Class 07A - See Notes)	5/1/2025		\$52.85	\$34.71	\$87.56
Operators (Heavy, Class 07A - See Notes)	5/1/2026		\$54.32	\$35.64	\$89.96
Operators (Heavy, Class 07B - See Notes)	5/1/2023		\$49.58	\$32.73	\$82.31
Operators (Heavy, Class 07B - See Notes)	5/1/2024		\$51.04	\$33.67	\$84.71
Operators (Heavy, Class 07B - See Notes)	5/1/2025		\$52.51	\$34.60	\$87.11
Operators (Heavy, Class 07B - See Notes)	5/1/2026		\$53.97	\$35.54	\$89.51
Operators (Highway, Class 01 - See Notes)	5/1/2023		\$40.25	\$28.55	\$68.80
Operators (Highway, Class 01 - See Notes)	5/1/2024		\$41.41	\$29.39	\$70.80
Operators (Highway, Class 01 - See Notes)	5/1/2025		\$42.56	\$30.24	\$72.80
Operators (Highway, Class 01 - See Notes)	5/1/2026		\$43.72	\$31.08	\$74.80
Operators (Highway, Class 01a - See Notes)	5/1/2023		\$42.50	\$29.23	\$71.73
Operators (Highway, Class 01a - See Notes)	5/1/2024		\$43.66	\$30.07	\$73.73
Operators (Highway, Class 01a - See Notes)	5/1/2025		\$44.81	\$30.92	\$75.73
Operators (Highway, Class 01a - See Notes)	5/1/2026		\$45.97	\$31.76	\$77.73
Operators (Highway, Class 02 - See Notes)	5/1/2023		\$39.08	\$28.20	\$67.28

Project: 24-02924 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators (Highway, Class 02 - See Notes)	5/1/2024		\$40.24	\$29.04	\$69.28
Operators (Highway, Class 02 - See Notes)	5/1/2025		\$41.39	\$29.89	\$71.28
Operators (Highway, Class 02 - See Notes)	5/1/2026		\$42.55	\$30.73	\$73.28
Operators (Highway, Class 03 - See Notes)	5/1/2023		\$38.39	\$27.99	\$66.38
Operators (Highway, Class 03 - See Notes)	5/1/2024		\$39.55	\$28.83	\$68.38
Operators (Highway, Class 03 - See Notes)	5/1/2025		\$40.70	\$29.68	\$70.38
Operators (Highway, Class 03 - See Notes)	5/1/2026		\$41.87	\$30.51	\$72.38
Operators (Highway, Class 04 - See Notes)	5/1/2023		\$37.94	\$27.86	\$65.80
Operators (Highway, Class 04 - See Notes)	5/1/2024		\$39.10	\$28.70	\$67.80
Operators (Highway, Class 04 - See Notes)	5/1/2025		\$40.26	\$29.54	\$69.80
Operators (Highway, Class 04 - See Notes)	5/1/2026		\$41.41	\$30.39	\$71.80
Operators (Highway, Class 05 - See Notes)	5/1/2023	\$	\$37.42	\$27.72	\$65.14
Operators (Highway, Class 05 - See Notes)	5/1/2024		\$38.58	\$28.56	\$67.14
Operators (Highway, Class 05 - See Notes)	5/1/2025		\$39.73	\$29.41	\$69.14
Operators (Highway, Class 05 - See Notes)	5/1/2026	N 1 1 1	\$40.89	\$30.25	\$71.14
Operators (Highway, Class 06 - See Notes)	5/1/2023		\$40.48	\$28.62	\$69.10
Operators (Highway, Class 06 - See Notes)	5/1/2024		\$41.64	\$29.46	\$71.10
Operators (Highway, Class 06 - See Notes)	5/1/2025		\$42.80	\$30.30	\$73.10
Operators (Highway, Class 06 - See Notes)	5/1/2026	1.	\$43.95	\$31.15	\$75.10
Operators (Highway, Class 06/A - See Notes)	5/1/2023		\$42.73	\$29.28	\$72.01
Operators (Highway, Class 06/A - See Notes)	5/1/2024		\$43.89	\$30.12	\$74.01
Operators (Highway, Class 06/A - See Notes)	5/1/2025		\$45.05	\$30.96	\$76.01
Operators (Highway, Class 06/A - See Notes)	5/1/2026		\$46.21	\$31.80	\$78.01
Operators (Highway, Class 07/A - See Notes)	5/1/2023		\$48.86	\$32.51	\$81.37
Operators (Highway, Class 07/A - See Notes)	5/1/2024		\$50.32	\$33.45	\$83.77
Operators (Highway, Class 07/A - See Notes)	5/1/2025		\$51.79	\$34.38	\$86.17
Operators (Highway, Class 07/A - See Notes)	5/1/2026		\$53.25	\$35.32	\$88.57
Operators (Highway, Class 07/B - See Notes)	5/1/2023		\$47.44	\$32.10	\$79.54
Operators (Highway, Class 07/B - See Notes)	5/1/2024		\$48.91	\$33.03	\$81.94
Operators (Highway, Class 07/B - See Notes)	5/1/2025		\$50.37	\$33.97	\$84.34
Operators (Highway, Class 07/B - See Notes)	5/1/2026		\$51.84	\$34.90	\$86.74
Painters Class 2 (see notes)	5/1/2020		\$31.53	\$20.71	\$52.24
Painters Class 3 (see notes)	5/1/2020		\$37.63	\$20.71	\$58.34
Pile Driver Divers (Building, Heavy, Highway)	1/1/2022		\$56.40	\$20.50	\$76.90
Piledrivers	5/1/2023		\$35.32	\$19.09	\$54.41
Piledrivers	5/1/2024		\$36.12	\$19.79	\$55.91
Piledrivers	5/1/2025		\$36.87	\$20.49	\$57.36
Piledrivers	5/1/2026		\$37.63	\$21.18	\$58.81
Steamfitters (Heavy and Highway - Gas Distribution)	5/1/2022		\$48.43	\$40.28	\$88.71
Truckdriver class 1(see notes)	5/1/2019		\$21.86	\$14.26	\$36.12
Truckdriver class 2 (see notes)	5/1/2019		\$21.93	\$14.26	\$36.19
Truckdriver class 3 (see notes)	5/1/2019		\$22.42	\$14.26	\$36.68